CSIR- NATIONAL PHYSICAL LABORATORY
(Council of Scientific & Industrial Research)
Dr. K.S. Krishnan Marg,
New Delhi-110012

Name of work:- Renovation of Guest house, planetarium room, room with
carbon block and additional toilet with security check
post at NPL Campus.

Important instructions to the tenderers.

1. Please read NIT carefully.
2. The complete tender document in the folder to be downloaded and printed on good
quality printer. The folder contains the following documents (Page — 01 to 88).
(a) Notice Inviting Tender.
(b) Contract Document, Volume-1 in English & Hindi version.

(c) Contract Document, Volume-2 Schedule of Quantity.

3. The tenderers are advised to visit the site before quoting the rates.
4. The complete document (88 pages) should be properly binded/ tagged after
filling the rates & signing every page by the tenderer. The document must be

sealed in Envelope-2 as detailed in NIT.



CSIR- NATIONAL PHYSICAL LABORATORY
Dr. K.S. Krishnan Marg, New Delhi-110012
Notice Inviting Tender (04/0115/2017-W&S)
Iltem rate sealed tenders are hereby invited in two envelope system, for the below mentioned work from the
contractors, working with CPWD/ PWD/Railways/MES / P & T/ Govt. /semi govt./or from those who had worked for CSIR
or its laboratories & have successfully carried out (started & completed) the minm. one/two/three similar works
(building work/ renovation/ up-gradation of bldg.) each costing not less than Rs. 29.70 Lacs/Rs. 22.30 Lacs/Rs. 14.90 Lacs
respectively within last seven years, ending on last date of previous month.

Name of work Estimated Cost EMD/Tender Fee Time of
in Lakh (DD in favor of Director NPL, Completion
New Delhi)
Renovation of Guest house, planetarium room, | Civil = 31.147 Rs. 74,400/- 04 Months
room with carbon block and additional toilet Elect.= 6.028 Rs. 500/-
with security check post at NPL Campus. m

1. The tenders shall not be issued physically. The interested and eligible parties are to download the complete tender
document from website www.nplindia.org.

2. The tenderers shall be required to submit the bids in two envelopes (envelopes should superscribed with envelope
no. & documents in envelope).

Envelope- 1 :- Will contain self attested copies of documents related to eligibility criteria, including the following:-

(A) Tender Fee & EMD in form as specified as above only.

(B) VAT registration/return filed within last six months ending on last date of previous month.

(C) Satisfactory completion certificates for similar works & minm. values as mentioned above. The
completion certificate should contain all necessary informations including date of start & completion, completion
amount & scope of work.

In case any of the above documents is found missing or non satisfactory, the tender shall be rejected. No further
clarification shall be sought from the tenderer. Envelope-2 of such agencies shall not be opened.

Envelope-2 :- Will contain Financial Bid including complete tender document available on website for downloading.
Envelope-1 will be superscribed with envelope 1 containing tender fee, EMD, Vat regrn, & satisfactory completion
certificates.

Envelope-2 will be superscribed with-Envelope 2 containing complete tender document downloaded from website
after quoting rates.

The agencies are to follow two envelope system strictly as described above.

The tenderer are advised to enclose experience certificate more than minimum required as per NIT.

3. Envelope-1 & 2 are to be lakh sealed separately. Both the envelope are to be sealed in bigger size envelope. The
tenders are to be dropped in the box kept in the Civil Engg. Office latest by 11:00 AM on 18/04/2017.

4. The tenders will be opened on 18/04/2017, 11:30 AM, in the presence of tenderers or their representatives if any.
Only Envelope-1 shall be opened on this date & time.

5. The bidders shall be qualified after scrutiny of credentials.

6. Envelope-2 shall be opened only of qualified bidders, on notified date & time, in the presence of qualified tenderers
or their rep., if any. The notification shall be available on website.

7. When no rate has been quoted for any item, leaving space both in figures, words and amount blank, it will be
considered that the tenderer has included cost of this item in other items and rate for such item will be considered as
zero and work will be required to be executed accordingly. Tenderers must ensure that all the prints of downloaded
document should be of good quality. Vogue /poor quality of printed documents and incomplete documents will not be
accepted. The decision of TOC in the matter will be final.

8. If any tenderer withdraws the tender before award of work or makes any modification in terms and conditions of the
tenders which are not acceptable to the department, then NPL shall without prejudice to any right or remedy be at
liberty to forfeit 50% of earnest money.

9. Conditional tenders & tender with use of fluid, shall be rejected.

10. The validity of tender will be 90 days after opening of the same.

11. For electrical work the contractor will be required to produce proof of possessing valid electrical license or to get the
electrical work completed through licensed electrical contractors only.

Corrigendum/Addendum, if any, will be on www.nplindia.org only.

Sr. S.E. & Head SASD-04
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CONTRACT DOCUMENT

VOLUME - 01

CONDITIONS OF THE CONTRACT FOR WORKS

NAME OF WORK :- Renovation of Guest house, planetarium room, room with
carbon block and additional toilet with security check
post at NPL Campus.

CSIR — NATIONAL PHYSICAL LABORATORY

NEW DELHI-110012
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CSIR — NATIONAL PHYSICAL LABORATORY

NEW DELHI-110012

Name of work : Renovation of Guest house, planetarium room, room with
carbon block and additional toilet with security check
post at NPL Campus.

Tender fee information :-

Tender fee Rs. 500/- deposited vide bank draft/Pay order drawn in favor of Director NPL.

Draft/ Pay order No... .c.cccvevverunececcec. Dated. coevevverinivnineeenees BanKeeveveeviieriencenvnnnn e

EARNEST MONEY DEPOSIT INFORMATION :-

Earnest money of Rs. 74,400/- deposited vide bank draft/Pay order drawn in favor of Director, NPL.

Draft/ Pay order No... .ccccovevvevvnereceeccc Dated. e venveververvenrecences BaNKeeu oo ieniiniincncinnnnnnn

Signature of the contractor.

Note: 1. The contractor is required to sign every page of this document.
2. Tender fee & EMD to be kept in envelope -01.
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As
Per
NIT

\

NATIONAL PHYSICAL LABORATORY
(Council of Scientific & Industrial Research)

NOTICE INVITING TENDERS

1. Tenders are hereby invited for the work of from contractors of appropriate class of CPWD,
Railways, MES, Post & Tele-graph Department and /or from those who have carried out similar
works for CSIR and Semi Govt. Organisations amounting to Rs  (Rupees., Only) and above.
The tenderers are required to produce proof of fulfilling these conditions along with latest Income
Tax Clearance Certificate while making request for issue of Tender documents.

2. Estimated Costis Rs.,,......cccuuveeee. (RUPEES ..eeieeiee i only).

3. Time for carrying out the work will be............ccc.ccooeee and the date of commencement shall be
reckoned from the tenth day of issue of award letter.

4. Complete Contract documents to be complied with by the tenderer whose tender may be
accepted can be seen at the office Of ...........uvuiiiiiiiiiiiiiiiii s

5. Tenders should be on the specified form (Non transferable) which may be obtained from the
Office of .., during office hours on payment of RS ... in
cash (Non-refundable), Sale of tenders shall be stopped two days before the date of opening of
tenders.

6. Tenders should be submitted in double sealed covers superscribed with the name of the work,
date and time of opening written both on the inner and outer envelopes. They will be received upto
3.00 PM. on................ and will be opened at 3.30 PM on the same day in the office Of
.......................... Tenders should be dropped in the tender box before the closing date and time
indicated. In case these are sent by post these should be sent by Regd. post/speed post addressed
to Director NPL, New Delhi Tenderers are to ensure that they post the tender well inadvance so as
to reach before the closing time and date indicated.

7. The Earnest Money amounting to Rs,.................. (RUPEES...oiveeiiiiiiieeeecee e only) as
Demand Draft/Pay Order of a scheduled Bank and drawn in favour of Director NPL, New Delhi
should accompany the Tender. EMD upto the value of Rs. 10,000/- may deposited in cash and
when value of EMD exceeds Rs. 10,000/- then EMD should be deposited in the shape of Demand
Draft /Pay Order of scheduled Bank upto the value of Rs. 25 lacs, if EMD amount is in excess of |
Rs. 25 lacs then the excess amount over Rs. 25 lacs can be accepted in the form of Bank
Guarantee issued by a scheduled bank. Tenders received without EMD in appropriate form will be
invalid.

8. The Employer does not bind himself to accept the lowest or any tender and reserves to himself the

right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rates quoted.

9. Canvassing in connection with the tenders is prohibited and the tenders submitted by the contractor

who resort to canvassing are liable for rejection.

10. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a

relative is posted in the grade between Controller of Administration and Junior
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Note:

11.

12.

13.

14,

15.

16.

17.

Engineer, (both inclusive) He shall also intimate the names of persons who are working with
him in any capacity or subsequently employed by him and who are relatives as mentioned
above.

A person shall be deemed to be a restive of another if and only if, (a) they are members of a
Hindu undivided family; or (b) they are husband and wife; or (c) the one is related to the other
in the following manner: Father, Mother (including step mother), Son (including step son),
Son's wife, Daughter (including stepdaughters), Father's father, Son's son, Son's son's wife,
Son's daughter, Son's daughter's husband, Daughter's husband, Daughter's son. Daughter's
son's wife, Daughter's daughter, Daughter's daughter's husband, Brother (including step
brother), Brother's wife, Sister (including step sister), Sister's husband.

Tender submitted shall remain valid for 90 days from the date of opening for the purpose of
acceptance and award of work, validity beyond 90 days from the date of opening shall be by
mutual consent.

The tenderer shall quote rates both in figures and words He shall also work-out the amount for
each item of work and write in both figures and words. On check if there are differences
between the rates quoted by the tenderer in words and in figures or in the amount worked out
by him, the following procedure shall be followed:

() When there is a difference between the rates in figures and m words, the rates which
correspond to the amounts worked out by the tenderer shall be taken as correct.

(i) When the amount of an item is not worked out by the tenderer or it does not correspond
with the rate written either in figures or in words, the rate quoted by the tenderer in words
shall be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not
worked out correctly the rate quoted by the tenderer shall be taken as correct and not the
amount.

The tenderer should see drawings and in case of doubt obtain rparticulars, which may in any
way influence his tender from the Engineer as no claim whatsoever will be entertained for any
alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition in regard to accessibility of site, nature and extent of ground, working condition of
site and locality including stacking of materials, installations of tools and plants (T&P) etc.,
conditions affecting accommodations and movement of labour etc. required for the satisfactory
execution of the work contract. No claim whatsoever on such account shall be entertained by
the Employer in any circumstances.

Earnest money will be forfeited if the contractor fails to commence the work as per letter of
award.

Except writing rates and amount, the tenderer should not write any conditions or make any
changes, additions, alterations and modifications in the printed form of tenders Tenderers who
are desirous to offer rebate the same should be brought out separately in the covering letter
and submitted along

with the tender.

Some of the provisions of General Conditions of Contract are given below. Interpretation
however shall be as given inthe General Conditions of Contract.


Administrator
Typewriter
7


(@) DEFECTS LIABILITY PERIOD:

Twelve months from the date of completion as certified by the Employer.

(b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE:

Rs. 9.50 Lakh (Rupees. Nine lacs fifty thousand )

Intermediate certificate for a lesser amount can be admitted for payment at the discretion
of the Engineer.

(c) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as earnest money, will amount
to security deposit of 5% of the tendered value of the work. In addition, the contractor shall
be required to deposit an amount equal to 5% of the tendered value of the contract as
Performance security within the period prescribed for commencement of work in the letter
of award issued to him.

(d) COMPENSATION : Contractor shall pay as compensation an amount equal to one per cent
or such smaller amount as the employer (whose decision in writing shall be final) may decide
on the cost of the whole work as shown in the agreement, for every week that the work
remains uncommenced or unfinished or due quantity of work remains incomplete after the
proper dates. Compensation to be paid shall not exceed 10% of the estimated cost of the
work as shown in the agreement.

18. Schedule showing approximate quantity of materials to be supplied by the Employer under
Clause : 6 of the General Conditions of Contract for works contracted to be executed and the
rates at which they are to be charged for.

Particulars of Aprox. Ratis aiwhlch the material will be charged to the Place of
Materials ty. contractor Deliver
Qty Unit Rs. (Figures) Rs. (Words) Y
Note

The Tenderer shall ensure that particulars in the above form are filled in by the Engineer
before he submits the tender.
For all specialist jobs e.g. lights, air conditioning, Public address, fire protection, security/ surveillance
and building management systems, technical (Covering also general conditions and commercial
terms) and financial offers will be given separately in two sealed covers.
Purchase preference will be given to Central Public sector Enterprise (CPSE) for award of works
costing between Rs. 5 crores to Rs. 100 crores as per provisions contained in para 14.6.1 in CPWD
Manual 2003 and OM No. DPE/13(12)-2003-Fin. Vol. Il dated 18.07.05 issued by department of
Public Sector Enterprises, Govt. of India.


Administrator
Typewriter
8


ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of

BETWEEN the Council of Scientific & Industrial Research, New Delhi, a Society registered under
the Societies Registration Act 1860 (Hereinafter referred to as the Employer, which expression
shall include its successors and assignees and authorised officers of the Society) of the one part
and Mrading in the name and style of; (herein after
referred to as the contractors) which expression shall include his their respective heirs, executors,
administrators and permitted assignees) of the other part. WHEREAS the Employer is desirous of
getting the work of ; !
done and has caused drawings, schedule of Quantities and Specifications describing the work to be
prepared. AND Whereas the said specifications and the schedule of quantities and other documents
have been signed by on behalf of the parties.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS
FOLLOWS ;

1. In consideration of the payments to be made to them as hereinafter provided me Contractor shall upon
and subject to the conditions hereinafter contained execute and complete, the work at the rates specified
in the attached schedule of quantities and with such materials as are provided for and in accordance in all
respect with specifications, designs, Drawings and instructions in writing.

Time for carrying outthe work wil be and the date of commencement shall be
reckoned from thetenth day of issue of award letter
2. The Employer shall pay to the Contractors such sums as shall become payable here under at the times

and in the manner specified in the said conditions.
3.  This agreement contains the following documents in addition to pages of Articles of Agreement.

(i) General Conditions of Contract Page No to
(ii Special Conditions Page No.
(iii) Additional Conditions Page No.
(

(

=

iv) Indenture for Secured Advance Page No to
V) Original tender document along with the covering letter of the firm dated
Page No.1 to

(vi)

(vii)
(viii)
in withess whereof the parties hereto have set their respective hands the day and year here in
above written.

SIGNED BY, FOR AND ON BEHALF OF EMPLOYER

In the presence of
(1) 2

SIGNED BY THE SAID CONTRACTOR

In the presence of

(1) (2)
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(@)

(b)

GENERAL CONDITIONS OF CONTRACT

INTERPRETATION

In construing these conditions, the Specifications, the Schedule of Quantities; Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them
exceptwhere the subject or context otherwise requires.

This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of ac
ceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK ORWORKS:

Shall mean all work or works defined in schedule of quantities, specifications and such other work
or works as the contractor may be entrusted with for carrying out under this contract

"EMPLOYER":
Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose.

ENGINEER:

Shall mean the Engineer designated by the Employer to superintend and perform other duties as
indicated in the contract.

CONTRACTOR:

Shall mean the individual or firm or firms or Company, whether incorporated or not, undertaking
the work and shall include the legal personal representative or such individual or the persons
composing such Firm or Company or the successors of such Firm or Company and the permitted
assignees of such individual or Firm or Firms or Company.

SITE:

Shall mean the site of the contract works including any buildings and erections there on and any
ether land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for
the contractor's use.

COMPENSATION:

Shall mean all sums payable by way of compensation under any of the conditions shall be
considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have
been sustained. Words imputing persons include firms and corporations; words imputing the
singular only also include the plural and vice versa where the context so required. The headings
are given to the clauses for convenience and they will not limit the meaning or scope of the clauses
inany way.

DRAWINGS AND SPECIFICATIONS

The contractor shall execute whole and every part of the work in the most substantial and work-
manlike manner both as regards material and otherwise in every respect in accordance with the

specifications. The contractor shall also conform exactly and faithfully to the design, drawings and
5

10
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instructions given in the respect of the work by the Engineer. The contractor shall be furnished free
of charge one copy of such specifications and all such designs, drawings and instructions as are
notincluded in the printed publications.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

(a) The contractor shall provide at his own cost all materials, (except such materials, if any as may in
accordance with the contract be supplied by the Employer) plants, tools, appliances, implements,
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work
whether original, altered or substituted and whether included in the specifications or other
documents forming part of the contract or which may be necessary for the purpose of satisfying or
complying to the requirements of engineer, as to any manner as to which under these conditions
he is entitled to be satisfied together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite number of persons with means and materials
necessary for the purpose of setting out works and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing his
so doing, the same may be provided by the Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract and/or from
his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the
works at his own cost. If, However, piped water is supplied by the Employer, the contractor shall
pay for the water at one percent of the total cost of the work done except on Electrical work, Air-
conditioning work and Furniture work. The contractor shall make his own arrangement for water
connection and laying of further pipelines from the source of supply of the Employer. It should be
clearly understood that the Employer does not guarantee to maintain uninterrupted supply of
water and it will be incumbent on the part of the contractor to make alternative arrangement for
water at his own cost in event of any temporary break-down in the water mains so that the
progress of work is not held up for want of water. No claim as damages or refund of water charges
will be entertained on account of such break-downs. However, if the contractor is permitted to
make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the
Employer, no charges will be made for the water drawn from the same, but the contractor will
make good any damage done to the installations and ensure that the quality of water used in the
work is conforming to BIS codes and provide for any treatment at his own cost.

(c) The contractor shall be allowed to construct temporary wells in Employers' land for taking water for
construction purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide nec-
essary safety arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses incured by the contractor for
hired ground of water obtained from elsewhere.

(e) Subject availability the Employer may supply power at only one point from where the Contractor
shall make his own arrangement for distribution including provision of electric meters, switches

8
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4,

fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any
hindrance caused to other works the contractor shall reroute or remove such temporary lines
without any extra cost. Such temporary lines shall be removed after the completion of work.
The cost of power consumed by the contractor shall be payable to the employer at rates fixed
by the Employer, which would be deducted from the running account bills. However the
Employer does not guarantee the supply of power and no compensation for any failure or short
supply of power shall be entertained.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to correctness
and sufficiency of the tender for the works and the rates and the prices quoted in the schedule
of items, which rates and the prices shall, except as otherwise provided, cover all his
obligations under the contract and all matter and things necessary for the proper completion a n d
maintenance of the works.

AUTHORITIES, NOTICES & PAYMENTS

(a) The contractor shall conform to any regulations and bye-laws of any corporation and ofany elec-

tricity supply company and authorities with whose systems the structure is proposed to be con-
nected, and shall before making any variations from the drawing and specifications that
may be necessitated for so conforming by giving written notice to the Engineer specifying the
variations proposed to be made, the reasons for making it and apply for instructions there on.
If the compliance with this clause involves any extra work not included in this contract, he shall
specify these items of work and the allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to

any Authority and pay to such Authority or to any public office all fees that may be chargeable
in respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

RATES TO INCLUDE ALL TAXES

Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all
other taxes in respect of this contract and the Employer shall not entertain any claim
whatsoever in this respect. Tendered rates are inclusive of all taxes and levies payable under
the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act,
1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the
contractor thereupon necessarily and properly pays such taxes, levies the contractor shall be
reimbursed the amount as per the rules on producing proof of payment so made provided such
payments, if any, is not in the opinion of the Employer (whose decision shall be final and
binding) attributable to delay in executing of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the purpose
of this condition as may be necessary and shall allow inspection of the same by a duly
authorised representative of the Employer and further shall furnish such other information and
documents as the Employer may require.

The contractor shall within a period of thirty days of imposition of any further tax or levy
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to
the Employer that the same is given pursuant to this condition together with all necessary
information relating thereto.

12
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6.

(@)

(c)

MATERIALS

If the specifications of schedule of items provide for the use of any material to be supplied by the
Employer's stores or if it is required that the contractor shall use certain stores to be provided by
the Employer as shown in the schedule of materials hereto annexed, the contractor shall be
bound to procure and shall be supplied such materials and stores as are from time to time required
to be used by him for the purpose of the contract only and value of the materials so supplied at the
rates specified in the said schedule of materials and of the quantities incorporated in the work may
be set off or deducted from any sums then due, or thereafter to become due to the contractor
under the contract or otherwise or against or from the Security deposit. All materials so supplied to
the contractor by the Employer shall remain the absolute property of the Employer and the
contractor shall be the trustee of the materials so supplied/procured and the said materials shall
not be removed/ disposed of from the site of the work on any account and shall be at all times open
for inspection by the Engineer or Employer. The contractor shall bear all incidental charges for
cartage, storage and safe custody of all materials and against damage due to dampness, rain,
sun, fire and theft and be fully responsible for their storage and maintenance, any such material
unused and in perfectly good condition in the opinion of the Employer at the time of the completion
of work or termination of the contract, or earlier shall be returned to the Employer at a place
directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but in
case the Employer decides not to take back the materials the contractor shall have no claim for
compensation on account of any such materials supplied to him as aforesaid being unused by him
orforany wastage or damage to any such materials.

If for any reason there is delay or non-supply of material as shown in the schedule, the contractor
shall procure the same and complete the work in time after due intimation and approval of the
Employer. The difference in price (between his procurement price and price shown in the sched-
ule) shall be paid to the contractor. However in case approval of the Employer is not given, only
suitable extension of time would be considered and no other claim of compensation/damages
shall be payable by the Employer.

After completion of the work or on determination/termination of the contract, the theoretical quan-
tity of cement to be used in work shall be calculated on the basis of statement showing quantity of
cement to be used in different items of work provided in current Schedule for the purpose printed
by CPWD. In case any item is executed for which the standard constants for the consumption of
cement are not available in the above mentioned statement or cannot be derived from this state-
ment, the same shall be calculated on the basis of standard formula to be laid down by the Engi-
neer. Over this theoretical quantity of cement, shall be allowed a variation upto 3% plus/minus for
works estimated cost of which as put to tender is not more than Rs. 10 lakhs and upto 2% plus/
minus for works estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference
in the quantity actually issued to the contractor and the theoretical quantity including authorised
variation, if not returned by the contractor, shall be recovered at twice the issue rate, without preju-
dice to the provision of the other conditions regarding return of materials governing the contract. In
the event of its being discovered that the quantity of cement which is less than the quantity ascer-
tained as herein before provided (allowing variation on minus side as stipulated above) the cost of
quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated
issue rates and cartage to site.

The provision of foregoing sub-clause shall apply Mutatis - Mutandis in the case of steel reinforce-
ment or structural steel sections (each diameter/section or category shall be considered sepa-
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(e)

(a)

(b)

(@)

rately) except that the theoretical quantity of the steel shall be taken as the quantity required as
per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting
into pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to
wastage.

The provision of foregoing sub-clause shall apply Mutatis - Mutandis in the case of cables (other
than under - ground cables), wires, conduits/Gl pipes, GI/MS sheets used in various items of work
shall be calculated on the basis of measurements recorded in the measurement books for the
purpose of payment and for assessing the consumption of materials used in the works. Over this
quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case
cables (other than underground cables), wires, conduits/Gl pipes, and 10% plus in case of GI/MS
sheets.

The provisions made-above are without prejudice to the right of the Employer to take action
against the contractor under the conditions of the contract for not doing the work according to the
prescribed specifications.

"In case of easy availability of approved quality of cement and steel in the open market it will be
Employer's discretion to make these items as contractor's supply"”.

TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrange-
ment normally required for testing, checking of materials and workmanship as "stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint the
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation
including testing fees. Failing his so doing, the same shall be provided by the Engineer at the
expense of the contractor and the expenses may be deducted from any money due to the contrac-
tor under the contract and/or from the Security Deposit or proceeds thereof or of a sufficient
portion thereof.

CONTRACTOR'S ENGINEER/FOREMAN & WORKMEN

The contractor shall give all necessary personal superintendence during the execution of the work
and as long thereafter as the Engineer may consider necessary until the expiration of Defect
Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD
norms and as approved by the Engineer whose qualification must conform to the requirement
specified by the Engineer who shall be constantly in attendance of the work while the men are at
work. Any directions, explanations, instructions or notices given by the Engineer to such Site-
Engineer or Foreman or any other authorised agent shall be held to be given to the contractor.'
"Annexure (i) refers,"

The contractor shall on the direction of the Engineer immediately dismiss from the works any
person employed there on who may in the opinion of the Engineer be unsuitable orincompetent or
who may in the opinion of the Employer misconduct himself.

ACCESS

The Engineer, and the Employer or its representative shall at all reasonable time have
free access to the works and/or workshops, factories or other places the materials are
being prepared or constructed for the contract and also to any place where the
materials are lying or from which they are being obtained and the contractor shall give
every facility to them for inspection. Except the representatives of statutory authorities
and those mentioned above no other person shall be allowed on the works at any time without the
permission of the Engineer.
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(b) If any work is to be done at a place other than the site of works, contractor shall obtain
written permission of the Engineer.

VARIATION & PRICE FOR VARIATION

(a) The Engineer with the approval of the Employer shall have powerto make any alterations /
omissions / additions and / or substitutions from the original specifications, drawings,
designs, and written instructions and such alterations, omissions, additions, substitutions
shall not invalidate the contract and any altered, additional, or substituted work which the
Contractor may be directed to do in the manner specified above as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do
the main work. The rates for such altered, additional or substituted work under this clause
shall be worked out in accordance with the following provisions in their respective order.

(b) If the rates for the altered, additional, substituted work are specified in the contract for the
work, the contractor is bound to carry out the altered, additional, or substituted work at the
same rates as are specified in the contract for the work.

(c) Ifthe rates for the altered, additional, or substituted work are not specifically provided in the
contract for the work, the rates will be derived from the rates for a similar class of work as are
specified in the contract for the work.

(d) Ifthe rates for the altered, additional, or substituted work cannot be determined in the manner
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days
from the date of receipt of the order to carry out the work through notice in writing, inform the
Engineer of the rate which it is his intention to charge for such class of work, supported by
analysis of the rate claimed which shall be based on actual cost of work plus 10% as
contractor's profit and overheads except in case of departmental materials for which
contractors profit and overheads shall be 2.5%. When such notice has been given, the
Engineer with the consent of the Employer may agree to such a rate but if the Engineer does
not agree to the contractors rate the Engineer may cancel his order to carry out such class of
work and arrange to carry outin such a manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non
Settlement of rates of Items falling under the clause.

(f) "Deviation limits"

Building work. 30%
Maintenance/Emergency work 50%
Foundation works 100%
Services work 30%

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION
(a) The Engineer shall have powers to require the removal from the site of all materials and

W
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(b)

(c)

(d)

12.

(a)

work which in his opinion are not in accordance with specifications and in case of default, the
Engineer shall be at liberty to employ other persons to remove the same without being answ-
erable or accountable for any loss or damage that may happen or arise to such materials to be
substituted thereof and in case of default the Engineer may cause the same to be supplied
and all costs which may attend such removal and / or substitution are to be borne by the
contractor.

Ifit shall appear to the Engineer or to the employer based on audit/ technical examination that any
work has been executed with unsound, imperfect, or unskilful workmanship or with materials of
any inferior description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with
the contract, any defects shrinkage or other faults which may appear within the defects liability
period of twelve months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within twelve months of the completion
of the work from the Engineer specifying the work, materials articles defects or other faults
complained of notwithstanding that the same may have been passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own cost. In case of any such failure, the Engineer
may rectify or remove or re-execute the work or remove and replace with others, the material or
articles complained of as the case may be at the risk and cost in all respects of the contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow
such work to remain, and in that case make allowance for the difference in value, together with
such further reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

WORKS TO BE OPEN FORINSPECTION

All work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Engineer and the contractor
shall at all times during the usual working hours, and at all other times at which
reasonable notice of the intention of the Engineer to visit the works shall have been given
to the contractor, either himself be present to receive order and instruction or have a
responsible agent duly a credited in writing present for that purpose.

The contractor shall give not less than seven days notice in writing to the Engineer before
covering up or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is so covered
up or placed beyond the reach of measurement and shall not cover up and place beyond the
reach of measurement, any work without the consent in writing of the Engineer and the Engineer
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered
up or placed beyond the reach of measurement without such notice having been given or the
Engineer's consent obtained the same shall be uncovered at the contractors expense or in
default thereof no payment or allowance- shall be made for such work or the materials with which
the same was executed.
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13.

14.

ASSIGNMENT OR SUB-LETTING

(@)

The contract shall not be assigned or sublet without the written approval of the Employer. And
if the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or
attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the
contractor or any of his servants or agents to any person in the employment of the Employerin
any way relating to his office or employment, or if any such employee or person shall become
in any way directly or indirectly interested in the contract, the Employer shall have the power
to adopt any of the courses specified under clause 23 as may be best suited to the interest of
the Employer and in the event of any of the courses being adopted the consequences
specified in the said clause shall ensure.

Where the contractor is a partnership firm, the approval in writing of the Employer shall be
obtained before any changes in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall
likewise be obtained before the contractor enters into any partnership agreement hereunder
the partnership firm would have the right to carry out the work hereby undertaken by the
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to
have been assigned or sublet in contravention of clause 13(a) and the same action may be
taken and the same consequences shall ensue as provided in the said clause 13(a).

INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUS

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hinderance
shall be caused to traffic during the execution of work.

(@)

(b)

The contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include interalia any damage due to causes
as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads,
streets, foot paths, bridges or ways as well as all damage caused to the buildings and works
forming the subject of this contract by inclemency of weather. The contractor indemnifies the
Employer and holds him harmless in respect of all expenses arising from such injury or
damages as aforesaid and also in respect of any award of compensation or damage
consequent upon such claimincluding legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contracted works complete and perfect in every respect and so as to
make good and otherwise satisfy all claims for damage as aforesaid to the property of third
parties.

The contractor also indemnifies the Employer against all claim which may be made upon the
Employer for acts during the currency of this contract by any employee or representative of an
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss
of life, of such employees, or for compensation payable under any law for the time being in
force to any workmen or to the representative of any deceased orin capacitated workmen.
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15.

(a)

(b)

16.

(a)

(d) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or
local Municipal authorities for the non Compliance of any laws, regulations, rules pertaining to
wages act, safety act in force and any amendments thereof in respect of all labour and
apprentices directly or indirectly employed in the work under this contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation cost, charges and/or expenses arising or accruing from or in
respect of any such claim and / or damages as aforesaid from any sum or sums due or to
become due to the contractor or security deposit.

(f) The contractor shallindemnify the Employer against any action, claim or proceedings relating
to infringement or use of any patent or design or any alleged patent or design rights and shall
pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against the Employer in
respect of any such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct
any litigation that may arise therefrom. Provided that the contractor shall not be liable to
Indemnify the Employer if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the said Employer or his authorised
representative.

LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

Any sum of money due and payable to the contractor including the security deposit under the
contract may be withheld or retained by way of lien by the Employer or Government or any other
contracting persons or persons against any claim of the Employer or Government or such other
persons in respect of payment of a sum of money arising out of or under any other contract made
by the contractor with the Employer or Government or with such other persons.

It is agreed term of the contract that the sum of money so withheld or retained under this
clause by the Employer will be kept withheld or retained as such by the Employer ortill his  claim
arising out of in the same contract or any other contractis either mutually settledor determined
by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the
case may be, and that the contractor shall have no claim for interest or damages whatsoever on
this account or any other ground in respect of any sum of money withheld or retained under this
clause and duly notified as such to the contractor.

WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the Employer shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in part from the security deposit, if any deposited by the
contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have a lien over the same pending
finalisation or adjudication of any such claim. In the event of the security deposit being insufficient

3

18


Administrator
Typewriter
18


(b)

17.

18.

to cover the claimed amount or amounts or if no security deposit has been taken from the
contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable or which at
any time thereafter may become payable to the contractor under the same or any other contract,
with the Employer or and contracting person pending finalisation or adjudication of any such
claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the
lien referred above, by the Employer will be kept withheld or retained as such by the Employer till
that claim arising out of or under the contract is determined by the Arbitrator (if the contract is
governed by the arbitration clause) or by the competent court as the case may be and the
contractor will have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company the Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum payable to any Partner/Limited
company, as the case may be, whether in his individual capacity or otherwise.

The Employer shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract etc., to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is found
to have been over paid in respect of any work done by the contractor under the contract or any
work claimed by him to have been done by him under the contract and found not to have been
executed the contractor shall be liable to refund the amount of overpayment and it shall be lawful
for the Employer to recover the same from him in the manner prescribed in sub-clause (a) of this
clause or in any other manner legally permissible; and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Employer on the one hand and the contractor on the other hand, under
any term of contract permitting payment for work after assessment, by the Employer.

IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the
contractor.

SUB-CONTRACTORS

The Employer reserves the right to use the permises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all reasonable
facilities to all subcontractors, specialists, merchants, tradesmen and others who may at any time
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be appointed by the Employer for executing any work or supplying any goods relating to the
constructions, servicing, equipping or furnishing of the work under this contract.

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum wages Act, 1948, contract
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed the under and other
labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed
thereunder that may be in force or brought into force from time to time.

"Contractor shall obtain a valid licence under contract Labour (R & A) Act 1970 and Contract
Labour (R & A) Central Rule 1971 before commencing work and which should be valid till the
completion."

20 COMPENSATION FOR DELAY

(a)

(b)

The time for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall be deemed to be the essence of the contract on the part of the
contractor. The work shall throughout the stipulated period of the contract be proceeded
with all due diligence and the contractor shall pay as compensation an amount equal to
one per cent or such smaller amount as the Employer (Whose decision in writing shall be
final) may decide on the amount of the whole work as shown in the agreement, for every
week that the work remains uncommenced or unfinished after the proper dates.

And further to ensure good progress during the execution of the work, the contractor shall
be boundin all cases in which the time allowed for any work exceeds one month (save for
special jobs) to complete one-eighth of the whole of the work before one-fourth of the whole
time allowed under the contract has elapsed; three eighths of the work before one-half of
such time has elapsed, and three-fourths of the work before three-fourths of such time has
elapsed. However for special jobs if a time schedule has been submitted by the contractor
and the same has been accepted by the Employer, the contractor shall comply with the said
time schedule. In the event of the contractor failing to comply with this condition, he shall be
liable to pay as compensation an amount equal to one per cent or such smaller amount as the
Employer (whose decision in writing shall be final) may decide on the said cost of the Work for
every week that the due quantity of work remains incomplete. Provided that the entire
compensation to be paid under the provisions of this clause shall not exceed ten per cent on
the cost of the work as shown in the agreement.

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE OPERATIONS

(a)

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Employer and a certificate from him to
that effect obtained. In the event of the work or any materials properly brought-to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war-
like operations, the contractor shall, when ordered in writing by the Employer, remove any
debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with
the provision of this agreement for the work of clearing the site of debris, stacking, removal of

3]
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22,

23.

(b)

(c)

serviceable materials and for the reconstruction of all works ordered by the Employer such
payment being in addition to compensation upto the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works dam aged or
destroyed but not already measured and paid for the compensation shall be assessed by the
Employer. The contractor shall be paid for the damage/destruction suffered and for restoring
the material at the rates based on the analysis of rates tendered for in accordance with the
provision of this agreement. The certificate of the Employer regarding the quality and quantity
of materials and the purpose for which they were collected shall be final and binding on the
contractor.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war-like operations (i) unless the contractor had taken all such precautions
against Air Raid as are deemed necessary by the A.R.P. Officers or the Employer, (ii) for any
materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding,
temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the Em
ployer.

EXTENSION OF TIME

(@)

(b)

If the contractor shall desire an extension of time for the completion of the work on the
grounds of his having been unavoidably hindered in its execution or any other ground, he
shall apply in writing to the Employer within thirty days of the date of hindrance on account of
which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall
be final) reasonable grounds shown therefor, authorise such extension of time if any, which
may, in his opinion, be necessary or proper.

In the event, the value of work exceeds the value of the Bill of Quantities owing to variations
the contractor shall be entitled to ask for extension of time in proportion to the increased value
of work.

SUSPENSION OF WORK BY CONTRACTOR

(a)

The Employer may without prejudice to his right against the contractor in respect of any delay
or inferior workmanship or otherwise or to any claims for damages in respect of any breaches
of the contract and without prejudice to any rights or remedies under any of the provisions of
this contract or otherwise and whether the date for completion has or has not elapsed by
notice absolutely determine the contractin any of the following cases:

i) if the contractor having been given by the Engineer a notice to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient or
otherwise improper or unworkman-like manner shall omit to comply with the requirements
of such notice for a period of seven days thereafter or if the contractor shall delay or
suspend the execution of the work so that in the judgment of the Employer (which shall be
final and binding) he will be unable to ensure completion of the work by the date for
completion or he has already failed to complete the work by that date.

3
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(b)

i)

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be bound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court of creditor to
appoint a receiver ora manager or which entitle the court to make a binding up order.

i) If the contractor commits breach of any of the terms and conditions of this contract,

iv) Ifthe contractor commits any acts mentioned in Clause -13 thereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the

Employer shall have the following powers:

i)

ii)

To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be conclusive
evidence). Upon such determination or rescission the security deposit of the contractor
shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry
out the work or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by Engineer shall
be final and conclusive against the contractor) and crediting him with the value of the work
done in all respects in the same manner and at the same rates as if it had been carried out
by the contractor under the terms of his contract. The certificate of the Engineer as to the
value of the work done shall be final and conclusive against the contractor, provided
always that action under the sub-clause shall only be taken after giving notice in writing to
the contractor. Provided also that if the expenses incurred by the Employer are less than
the amount payable to the contractor at his agreement rates, the difference should not be
paid to the contractor.

After giving notice to the contractor to measure up the work of the contractor and to
take such part thereof as shall be unexecuted out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if the whole work had
been executed by him (of the amount of which exceed the certificate in writing of the
Engineer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the Employer under
this contract or any other account whatsoever or from his security deposit.

In the event any one or more of the above courses being adopted by the Employer the
contractor shall have no claim to compensation for any loss sustained by him by reason of

his having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the performance of

o
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24,

25.

the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer has certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

SECURED ADVANCE

The contractor on signing an indenture in the form specified by the Employer during the progress
of the execution of the work-may be paid if agreed by the Employer Upto 75 per cent of the esti-
mated value which shall take into account the market value and contractors tendered rates for the
finished item of any material which in the opinion of the Engineer is likely to be incorporated in the
work within next three months, are non perishable and are in accordance with the contract and
which have been brought on the site in connection therewith and are adequately stored and pro-
tected against damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an advance has been made
under this clause are incorporated in the work the amount of such advance shall be deducted from
the next payment made under any of the clause or clauses of this contract.

CERTIFICATES & PAYMENTS

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the
whole of the work shall have been completed and certificate of completion given. But in the
case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on
submitting the bill be entitled to receive a monthly payment proportionate to the part of the
work executed, and to the satisfaction of the Engineer, whose certificate of the sum so
payable shall be final, and conclusive against the contractor, provided the amount of work
done is as per the value of intermediate certificate or for a lesser amount at the discretion of
the Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as
payments by way of advance against the final payment only and not as payments for work
actually done and completed and shall not preclude the requiring of bad, unsound, imperfect
or unskilled work to be removed and taken away and reconstructed, or reerected or be
considered as an admission of the due performance of the contract, of any part thereof in any
respect or the accruing of any claim nor shall it conclude, determine, or affectin any way the
powers of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or in any other way vary or affect the contract. The final bill shall
be submitted by the contractor within two months of the date fixed for the completion of the
work or of the date of the certificate of completion furnished by the Employer and payment
shall be made within three months if the value of the completed works is Upto Rs. 2 lakhs and
in six months if the same exceeds Rs. 2 lakhs of the submission of such bill, if there shall be
any dispute about any item or items of the work then the undisputed item or items only shall
be paid within the said period of three months or six months as the case may be.

(b) Wheneverthere s likely to be delay in recording detailed measurements for making a running
payment, advance payment without detailed measurements for work done worked out at 75
per cent of the tendered rates for assessed quantities may be made in running account bills
by the Employer on the basis of a certificate from the Engineer. The advance payments so
allowed shall be adjusted in the subsequent running bills by taking detailed measurements
thereof. Final payments shall be made only on the basis of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the
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(e)

Engineer on printed forms obtainable from the Engineer's office. The Engineer shall take or
cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days
from the presentation of the bill. If the contractor does not submit the bill within the timefixed as
aforesaid the Engineer may cause action within seven days of the date fixed as aforesaid, an
authorised representative to measure Up the said work in the presence of the contractor
whose signature to the measurement will be sufficient warrant and the Engineer may prepare
the bill from such measurements.

Before taking any measurement of any work the Engineer or his authorised representative
deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend
after such notice or fails to sign or to record the difference within a week from the date of
measurement in the manner required by the Engineer then in any such event the measure-
ments taken by the Engineer or by the authorised representative deputed by him as the case
may be, shall be final and binding on the contractor and the contractor shall have no right to
dispute the same.

The charges in the bills shall always be entered at the rates specified in the agreement or in
the case of any extra work ordered in pursuance of these conditions and not mentioned or
provided for in the agreement at the rate determined as per clause -10. However in case of
partially executed items of Work, the Employer at his discretion allows proportionate rates for
such items of work as determined by the Engineer whose certificate of the sum so payable
shall be final and conclusive against the contractor.

26. SECURITYDEPOSIT

(@)

(b)

Asum @ .10% of the gross amount of the bill shall be deducted from each running bill of the
contractor till the sum along with the sum already deposited as earnest money, will amount to
security deposit-of 5% of the tendered value of the work. In addition, the contractor shall be
required to deposit an amount equal to 5% of the tendered value of the contract as
Performance security within the period prescribed for commencement of work in the letter of
award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the
Employer as part of the security deposit and the bank goes into liquidation or for any reason is
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall
fall on the contractor and the contractor shall forthwith on demand furnish additional security
to the Employer to make, good the deficit of such sum from the running bill as mentioned
above. Such deductions will be held by the Employer by way of security deposit, provided
always that the Employer for this purpose shall be entitled to recover the said percentage of
the amount from each running bill till the balance of the amount of security deposit is released.
All compensation or the other sums of money payable by the contractor under the terms of
this contract may be deducted from the security deposit or from the interest arising therefrom
or from any sums which may be due to Or may become due to the contractor by the Employer
on any account whatsoever and in the event of his security deposit being reduced by reason
of any such deductions aforesaid, the contractor shall within ten days make good in cash or
further fixed deposit receipt pledged in favour of the Employer. The security deposit shall be
collected from the running bills of the contractor at the rates mentioned above and the earnest
money if deposited at the time of tenders will be treated as part of the security deposit.
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27.

28.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the

security deposit. Such fixed deposit receipt shall be of a minimum value of Rs 25000/-each
(The last such fixed deposit receipt could be of a lower value on the basis of the amount). In
case any recovery is effected from running account bills, such recovered amount shall
notbe replaced with fixed deposit receipt. It is in the contractor's interest to keep a watch
about the adequacy of the fixed deposit receipt submitted.

No partial refund of security deposit shall be make during the defect liability period. In case the
final bill is not settled within stipulated period for reasons beyond control and the Employer is
satisfied that the security deposit is not required for adjustment of Employers dues or
whatsoever dues either in this or any other contract then this security deposit either in full orin
part could be refunded at the sole discretion of the Employer. "However, release of security
deposit would be only after written clearance of Labour Officer regarding no dues or claims is
received.

In case of termination of contract, this security deposit shall be forfeited and amount neces-
sary to make up this amount shall be recovered from money due to the contractor under this
contract, or any other contract with the Employer.

COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the Engineer shall
inspect the work. If there is no defect in the work the Employer shall furnish the contractor with
a certificate of completion otherwise a certificate of completion indicating defects shall be
issued but the work shall not be considered to be completed until the contractor shall have
removed from the premises on which the work shall be executed all the scaffolding, surplus
material, rubbish, and all huts and sanitary arrangements required for his work, people on site
in connection with the execution of the works as shall have been erected or constructed by the
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work,
doors, windows, walls, floors or other parts of any building, in, upon or about which the work is
to be executed or of which he may have had possession for the purpose of the execution
thereof. If the contractor shall fail to comply With" requirements of this clause on or before the
date fixed for the completion of the work, the Employer may at the risk and cost of the
contractor take action as he may think fit and the contractor shall have no claim except for any
sum actually released by the sale thereof.

ESCALATION

(a) Escalation :- If the prices of materials not being supplied by the Employer and/or wages of

labour required for execution of the work increase, the contractor shall be compensated
for such increase as per provision detailed below and the amount of the contractor shall
accordingly be varied, subject to the condition that compensation for escalation in prices
shall be available only for the work done during the stipulated period of the contract
including such period for which the contract is validly extended under the provision of
clause 22 of General Conditions of Contract without levy of compensation under Claus
20 of General Condition of Contract and also subject to the condition that no such
compensation shall be payable for a work for which the stipulated period of completion is
eighteen months or less. Such compensation for escalation in the prices of materials and
labour when due, shall be worked out based on the provision.
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ii)

The base date for working out such escalation shall be the last date on which the tenders
were stipulated to be received.

The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of
the work as per the bills, running or final, and from this amount the value of material supplied
by the Employer and proposed to be recovered in the particular bill shall be deducted before
the amount of compensation for escalation is worked out. In case of materials brought to site
for which secured advance is included in the bill full value of such materials as assessed by
the Engineer in charge (and not the reduced amount for which secured advance has been
paid), shall be included in the cost of work done for operation of this clause. Similarly when
such materials are incorporated in the work, the secured advance is deducted from the bill the
full assessed value of the materials originally considered for operation of this clause shall be
deducted from the cost of work shown in the bill running or final. Further the cost of work shall
notinclude any work for which payment is made for any item at prevailing market rates.

The compensation for escalation for materials & labour shall be worked out as per the
formula given below:
A (MI-MIO)

M =W 00 X MIO

VM -  Variation in material cost i.e. increase or decrease in the amount in rupees to be

paid or recovered

W- Cost of work done worked out as indicated in sub para (ii) above
A- Component of materials expressed as per cent of the total value of work and is
predetermined as 75.
Ml - Index numbers of wholesale prices in India for all commodities published by
Reserve Bank of India for the period under reckoning.
MIO -  Index numbers of Wholesale prices in India for all commodities published by the
Reserve Bank of India on the date of receipt of tenders.
B LI-LIO
VL=W oo X (W)
VL-  Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or
recovered,
W- Value of work done, worked out as indicated in sub para (ii) above.
B- Component of labour expressed as per cent of the total value of work and is
predetermined as 25.
LI- All India consumer price index numbers for industrial workers published by the

Reserve Bank of India for the period under reckoning as for the period under
consideration.

LIO-All India consumer price index numbers for industrial workers published by the
Reserve Bank of India and valid on the stipulated date of receipt of tenders.

Thefollowing principle shall be followed while working out indices mentioned in sub para (iii)
above.

)

The compensation for escalation shall be worked out at half yearly intervals arid "shall be with
respect to the cost of work done during the six calendar months of the said work. The first such
payment shall be made at the end of the six months after the month (excluding) in which the
tender was accepted and thereafter at six monthly interval. At the time of completion of work,
the last period for payment might become less than six months, depending on the actual date
of completion.
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(c)

29.

ii)  Theindex (Ml or LI) relevant to any six months for which such compensation is paid shall be
the arithmetical average of the indices relevant to the six calendar months. If the period upto
date of completion after the six months covered by the last such installment of payment, is
less than six months, the index Ml or LI shall be the average of the indices for the months
falling within that period.

iii)  The base index (MIO or LIO) shall be the one relating to the month in which the tender
was stipulated to be received.

In the event the price of materials and or wages of labour required for execution of the work
decreases there shall be downward adjustment of the cost of work so that the price of
materials and / or wages of labour shall be deductible from the cost of work under this
contract and in this regard formula herein before stated under this clause shall mutatis
mutandis apply, provided that no such adjustment for the decrease in the prices of materials
and / or wages of labour aforementioned would be made in case of contracts in which the
stipulated period of completion of the work is eighteen months or less.

Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics
Manufacturers Association) clause for escalation in case of specialised works e.g. lifts and
electrical and mechanical installations etc, where the price variation is not similar to building
works.

ARBITRATION

Except where otherwise provided in the contract, all questions and disputes relating to the
interpretation of the specifications, designs, drawings and instructions herein before mentioned,
and as to the quality or workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, specifications, estimates, instructions, orders-on these conditions or otherwise
concerning the works, or the execution or failure to execute the same, whether arising during the
progress of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the person appointed by the Director-General, Council of Scientific and Industrial
Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any
party. The arbitrator to whom the matter is originally referred, being unwilling or unable to act for
any reason, the Director-General shall appoint another person to act as of Arbitrator in
accordance with the terms of the contract, such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor. The arbitrator shall give a
speaking award. The award of the Arbitrator shall & final and binding on the parties. The cost of the
Arbitrator shall be borne equally by both the parties.

It is also a term of the contract that the party invoking arbitration shall specify the dispute or
disputes to be referred to abritration under this clause together with the amount or amounts
claimed inrespect of each such dispute.

Itis also a term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the
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final bill is ready for payment, the claim of the contractor will be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all liabilities under the
contractinrespect of these claims.

Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory
modification or re-enactment thereof and the rules made there under and the time being in force
shall apply to the arbitration reference under this clause. -

30. DISMANTLED MATERIAL
The contractor shall treat all material obtained during dismantling of a structure, services sub
system/installations, excavation of the site for a work etc., as Employer's property and such mate-
rial shall disposed of to the best advantage of the Employer according to instructions issued in
writing by the Engineer.

31. PERFORMANCE GUARANTEE
Performance Guarantee may be taken from the Contractor before the award of work, by the
officer authorised to award the contract, if and where considered necessary, to ensure that a
part or whole of the contract is completed by the contractor. In case of non-performance, this
guarantee could be encashed.

*** SPECIAL CONDITIONS ***

1. These special conditions are meant to amplify the general specifications and general conditions of
contract.

2. In case of any discrepancy, the order of precedence in interpretation shall be as under :-
i) Schedule of quantities.
i) Drawings.
iii) Additional Conditions.
iv) General Conditions of contract.
V) Special Conditions,
Vi) Additional Technical Specifications
vii) CPWD latest civil and Electrical specifications,
viii) I.S. codes,
ix) International codes.
X) Best Engineering practice.

STEEL

1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes from
reputed manufactures (or their authorised dealers) as approved by Engineer-in-Charge. The
contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge in respect of
all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested
by the Engineer-in-Charge as per the provisions in this regard in relevant BIS codes. In case the
test results indicate that the steel arranged by the contractor does not confirm the BIS codes, the
same shall stand rejected and shall beremoved from the site of work by the contractor at his cost
within a week's time from written orders from the Engineer-in-Charge to do so.

2. The steel reiforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided

by the Engineer-in-Charge.
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The steel retnformcement shall be stored by the contractor at the site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

4, For checking nominal mass, tensile strength, bend test, rebend test etc., specimen of sufficient
length shall be cut from each size of the bar at random at frequency not less than that specified
below:

Size of bar For consignment below For consignment over
100 tonnes 100 tonnes

Under 10 mm dia One sample for each one sample for each 40
25 tonnes or part tonnes or part thereof
thereof,

10 mm to 16 mm One sample for each One sample for each 45

dia 35 tonnes or part tonnes or part thereof
thereof,

Over 16 mm dia One sample for each One sample for each 50
45 tonnes or part tonnes or part thereof
thereof,

5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall
be borne by the contractor.

6. The actual issue and consumption of steel of work shall be regulated and proper accounts main-
tained as provided in Clause 6 of the contract. The theoretical consumption of steel shall be
worked out as per procedure in Clause 6 of the contract and shall be governed by conditions laid
therein.

7. Steel brought to site and steel remaining unused shall not be removed from site without the

written permission of the Engineer-in-charge.
CONDITIONS FOR CEMENT

1. The Contractor shall procure 33 grade (confirming to I1S:269) or 43 grade (conforming to IS : 8112)
ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, from reputed
manufacturers of cement (or their authorised dealers) having a production capacity of one million
tones per annum or more, such as ACC, L&T, J.P. Rewa, Vikram, Shri Cement, Biria Jute, ambuja
and Cement Corporation of India, etc. as approved by Ministry of Industry, Government of India,
and holding license to uses ISI certification mark for their product whose name shall be got
apporved from Engineer-in Charge. Supply of cement shell taken in 50 kg. bags bearing
manufacturer's name and ISI marking, samples of cement arranged by the contractor shall be
taken by the Engineer-in -Charge and got tested in accordance with provisions of relevant BIS
codes, In case the test results indicate that the cement arranged by the contractor does not
conform to the relevent BIS codes, the same shall stand rejected and shall be removed from the
site by the contractor at own cost within a week's time of written orders from the Engineer-in-
Charge todo so.

2. The cement shall be brought at site in bulk supply of approximately 20 tonnes or as decided by the
Engineer-in-charge.

3. The cement godown of the capacity to store a minimum of 800 bags of cement or as decided by
Engineer-in-charge, shall be constructed by the contractor at site of work for which no extra pay-
ment shall be made. Double lock provisions shall be made to the door of the cement godown. The
keys of one lock shall remain with the Engineer-in-charge or his authorired representative and the
key of the other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward the safety of the cement godown. The contractor shall facilitate the inspection of
the the cement godown by the Engineer-in-charge at any time.

4, The contractor shall supply free of charge the cement required for testing. The cost of the tests
shall be borne by the contractor.
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The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in Clause 6 of the contract. The theoretical consumption of cement shall
be worked out as per procedure prescribed in Clause 6 of the contract and shall be governed by
condition laid therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without permission of the Engineer-in-charge.

ADDITIONAL CONDITIONS

The structural and architectural drawings, shall at all times be properly correlated before
executing any work. However, in case of any discrepancy in the item given in the schedule of
quantities appended with the tender and drawings relating to the relevant item the former shall
prevail unless and otherwise given in writing by the Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or
any other natural cause whatsoever during the execution of work. The damage to work will be
made good by the contractor at his own cost, and no claim on this account shall be entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking
referred relate to latest BIS code as published by Bureau of Indian Standards upto 30 days before
the date opening the tender.

The contractor shall give a performance test of the entire installation(s) as per standard specifica-
tions and /or as directed by the Engineer and will also submit. Test Certificates as are required by
Municipal / Electrical Authority or any other authority. Nothing extra shall be payable for the same
other than the fees paid to such authorities which shall be reimbursed on production of receipts.
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 201 between
(hereinafter called the contractor which expression shall where the context so admits or implies
be deemed to include his heirs, executors, administrators and permitted
assignees) of the one part and Council of Scientific & Industrial Research, New Delhi,a Society
registered under the Societies Registration Act 1860 (hereinafter called Employer which
expression shallinclude its successors and assignees and authorised  officers of the Society) of
the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement)
the contractor has agreed AND WHEREAS the contractor has applied to the Employer
that he may be allowed advances on the security of material absolutely belonging to him and
brought by him to the site of the works the subject of the said agreement for
use in the construction of such of the works as he has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of material and labour and other
charges) AND WHEREAS the Employer has agreed to advance to the contractor the
sum of Rs. (Ruppes ) on security of materials the quantities and
other particulars of which are detailed in accounts of secured advances attached to
the running account Bill for the said works signed by the contractor on and the
Employer has reserved to himself the option of making any further advance or advances on the
security of other materials brought by the contractor to the site of the said works. Now THIS
NDENTURE WITNESSETH thatin pursuance of the said agreement and in consideration of the
sumof Rs. .on or before the execution of these presents paid to the contractor by
the Employer (the receipt whereof the contractor dohereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the contractor do hereby covenant and
agree with the Employer and declare as follows:

That the said sum of Rs. advanced by the Employer to the contractor as aforesaid
and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in
Or towards expediting the execution of the said works and for no other purpose whatsoever.

That the materials detailed in the said account of secured advance which have been
offered to and accepted by the Employer as security are absolutely the
contractor's own property and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encum brances of
any kind and the contractor indemnifies the Employer against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

That the materials detailed in the said account of secured advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (herein after called the said materials) shall be used by the contractor solely in
the execution of the said works in accordance with the directions of the Engineer and in the term of
the said agreement.

That the contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protections against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
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of the said works in the contractor's custody and on his own responsibility and shall at all
times be open to inspection by the Employer or any officer authorised by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will
forthwith replace the same with other materials of like quality or repair and
make good the same as required by the Engineer.

That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Employer or any officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the contractor receives payments
from the Employer of the price payable to him for the said works under the terms and provisions of
the said agreement. However if any intermediate payments are made to the contractor on account
of work done then on the occasion of each such payment the Employer will be at liberty to make a
recovery from the contractor's bill for such payment by deducting there from the value of the said
materials then actually used in the construction and in respect of which recovery has not been
made previously, the value for this purpose being determined in respect of each description of
materials at the rates at which the amounts of the advances made under these presents were
calculated.

That if the contractor shall at any time make any default in the performance or observance in any
respect of any of the terms of provisions of the said agreement or of these presents the total
amount of the advance of the advance or advances that may still be owing to the Employer shall
immediately on the happening of such default be repayable by the contractor to the Employer
together with interest there on at twelve per cent per annum from the date or respective dates of
such advance or advances to the date of repayment and with all costs charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the contractor and the contractor hereby
convenants and agrees with the Employer to repay and pay the same respectively to him
accordingly.

That the contractor hereby charges all the said materials with the repayment to the Employer of
the said sum of Rs. and any further sum or sums advanced as aforesaid and all costs
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that not withstanding anything in the said agreement and without
prejudice to the powers contained therein if and whenever the convenant for payment and
repayment herein before contained shall become enforceable and the money owing shall not be
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best.

Seize and utilise the said materials or any part thereof in the completion of the said works on
behalf of the contractor in accordance with the provisions in that behalf contained the said
agreement debiting the contractor with the actual cost of effecting such completion and amount
due in respect of advances under these presents and crediting the contractor with the value of
work -done as if he had carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the contractor he is to pay same to the Employer on
demand.

Removed and sell by public auction the seized materials or any part thereof and out of the money
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under
these presents and pay over the surplus (if any) to the contractor.

=
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(c)

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the

contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the

said advance shall not be payable. In withess where of the said

and by

the order the under the direction of the Employer have here into set their respective hands the day

and year firstabove written.

By the said contractor:

Signed sealed and delivered

in the presence of

Signature:

Name:

Address:

Signed by:.

By the order and direction of the Employer:

In the presence of
Signature:

Name:

Address:
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To

PERFORMANCE GUARANTEE

Council of Scientific & Industrial Research

In consideration of Council of Scientific & Industrial Research (hereinafter) called "The Council”
having awarded to M/s acompany registered
under the Companies Act 1956 (hereinafter) called the contractor, a contract for (hereinafter)
called the said contract under the terms and conditions of an Agreement date

made between the Council and the Contactor hereinafter called
the said agreement and Council agreed to accept a Deed of Guarantee as herein provided for
Rs (Rupees only) from a Scheduled Bank towards due
performance of the contractby the Contractor as per the terms and conditions of the contract on
the condition that the Bank on demand from the Council and without demur pay to the Council the
aforesaid amount.

We, Bank Ltd., (hereinafter) referred to as bank do hereby

undertake to pay to Council and amount not exceeding Rs against any loss or
damage caused to or suffered or would be caused to or suffered by the Council by reasons of any
breach or breaches of any of the terms of conditions of the said agreement by the said contractor.

We, Bank Ltd., do hereby undertake to
pay the amounts due and payable under this Guarantee without any demur, merely on a
demand from the Council by stating the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Council for reasons ofany breach by
the said contractor(s) of any of the terms & conditions contained in the said Agreement or by
reason of the Contractor(s) failure to Perform the said agreement. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs.

This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which
according to the - terms of the said contract, should be six months from the probable
date of completion.viz., the day of If, however,
the period of the completion of the works under the said contract is for any reason extended and
upon such extension if the Contractor fails, before the terms of this guarantee expire, to furnish a
fresh or renewed guarantee for the extended period, the Bank shall pay to Council and said
sumof Rs. or such lesser sum as Council may demand.

This guarantee shall not be affected by any change in the constitution of the Bank or of
the Contractor.

Notwithstanding anything here in before contained, the liability of the Bank under this
guarantee is restricted to Rs. (Rupees only) and the
guarantee shall remain in force till day of 20 unless
claim or demand under this guarantee is presented to the Bank within six months from that date all
the rights of Council under this guarantee shall be forfeited and the Bank shall be released and
discharged from al obligations hereunder.
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ii)

(b)

CONTRACTOR'S SITE SUPERINTENDENCE

Staff to be Employed by contractor on works: The contractor shall employ the following
technical staff during execution of work :-
For building and road works

One Graduate Engineer, when the tendered cost of work exceeds Rs: 10 lakhs.

One qualified Diploma holder (overseer) with expereince not less than 3 years when
the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs. 10 lakhs.

One qualified Diploma holder when the tendered cost of work is Rs. 2 lakhs but less
than Rs. 5 lakhs.

For sanitary and water supply works one qualified diploma holder with experience of not less
than one year should be in sanitary and water supply works when the tendered cost of work is
more than Rs. 50,000.

For electrical works

One qualified Graduate Engineer possessing Degree in Electrical Engineering from
reconginsed university with an experience of not less than 3 years or a diploma holder in
Electrical Engineering with an experience of notless than 7 years when the tendered cost of the
work is notless than Rs. 1.5 lakhs. One Graduate Electrical Engineer withtwo years experience
or aDiploma holder in Electrical Engineering with experience of notlessthan 3 years, when the
tendered cost of the work is more than Rs. 75,000 but less than Rs. 1.5 lakhs.

One Diploma holder in Electrical Engineering with experience of not less than 3 years
when tendered cost or work is more than Rs. 37, 000 butless, than Rs.75,000.00

One licensed Supervisor with experience of not less than 3 years when the tendered cost  of the
work is more than Rs. 7,500 and less than Rs. 37,000

In case the contractor fails to employ the technical staff as above said, he shall be liable to
pay reasonable amount not exceeding the amount shown below for each month of default.
These recoveries are subject to modifications from time to time by CSIR based on CPWD.

In case when a graduate Engineer is to be employed Rs. 3,000/-

In case when a qualified Diploma holder is required to be employed Rs.1,500/-

In case when technical supervisor is required to be employed Rs. 750/-
38

35


Administrator
Typewriter
35


wH &

U e

[ ffe=y st =
Il R =t o

III fert
L.
2.
3.

T T T

IEEER]

IR SR fafrdeH

GfereehR gR Gt efevaeh Sequ Rl Al

3A. fAfag =1 qarar:

4.
5.
6.
7.
8.
9.
10
11
12
13
14

15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.
27.
28.
29.
30.

31

e, Hifeq W oeE:

A gt w1 IHA B

ESie]

THAT T 0T

TR o SSNTEVHIRET To RR
qgd

. IRadA wd uftedq & fau s

. <rogut wr, iR fmfor s

. Teror o fero fomior s 1 e g

. FHIRYH A1 39 9 W Al

. fed, wefa wd dfafy =1 afqd 6t gfd
3 dfagret o Il o Gau H URUMHSR
TrE 1 T AR 1 Uk foran S IR 3ok ey o YRR
HfagehR T T 8 ST w1 feafa
ERESIEHEIN

gm-fafy wa foren stfuf=m 1 e
foema o fau afagfd

ol =1 g SR Gferanetl oF werkawsy frior St w g afa
T TG

HfoRrerR g1 & kAl

gfdyd e1fim

O 3R A

EIGC RS

THOH JHTOT-T5

Tea-gfs

TTEAHEY

foafrea wmf

CARIELIECIRIILC]

IvV. fauiw v

V.  cfafem wd

VI. dfagfd smuR & fag
VII. &0 foaes e

VIII. SoheR i Te Ao (Her=-1)
IX. = ik |f@ o fau s
X. gf@ o fau wd

36

O© O O 9 939 9 O Li Lt Li D K =

[US T NG T N T NG R NG T NG I NG I NS T NG T N0 R e e e e e e e e e T e e e T == N o
S O 0 N A LW DD —= VOV O JW»m LBi n B B DB P WO~ —=O


Administrator
Typewriter
36


10.

SRR e SMTENfiTeh 3TEe uRva
TrfaeT smwawT gorr

L= LR i e o fau @t @ s, o, THET e ar faum sivan o uw e
AR N 31 TWER FTA T T TER Flovrreee e oo 9 W) TS 3EY 3Afue T
1 Fmaf w@ #R goh ggfaa o & dfesenl @ fHfasr st S S )

ffarail o o strewes € f ot yom S fhe S o foe e sid 9w Tdiae o
Y HARNEE JHOT 95 oF §1e SO I qU HI 1 GHIOT TR

FTATA A LK QR YA 2
F FE BT T e B SR T IR 3 w1 909 S die et o S foen s
o TFd foT 9 AT ST

o fafarerr &1 ffasr e &1 <1 gsdl €, STk gRI e Ry S arel g9 dfes
CEs S A & FEfed § @ S ghd 2

fforr fruifd goa o (STRwiaoi™) s’ S =16l I8 HH...one. % FEeE  wE TEI o6
A B........ e 2y Terie g (S el &t STe) 9w fofan st wehar 21 ffaer @it sH
F IRE § q 53 g fafomt g 1 oot o= X § s

fafesy Hies < fawml o wegd w1 T SR <A fawml o S fmio w6 %1 9m, @ 5=
1 aiiE IR g9 fer@n e =1feul 3% fE . ....... 1 |WE 3.00 9 qh ST HIeEl S Hehdll
G A1 e O o HEeE | W 3.30 o @il ST

fHferer Fruifia eifam ariie @ik a9 @ qea fafeasr ot o el w1 whdr 21 afg o e 9
It S € a1 F...oh AW H (e de/afe g | 9st s ffageer ffesr wHe | 9
R difen T Fruifa afie @ik om7a 9@ vedt 18w )

T T F AR R T 0 Fe T, FG ) Fooeens & 9| # feuis
T A Y e ffeRr o WY AT U ®. 10,000 Tk 1 SFFT TR hYT SIET HAL ST Hehal
2 & =M AR 10,000 T F AF B qO1 25 W@ TG a9 8 aF+ N feAre Qe
STEX oF ®Y H ST A BRI AR T4 ART €. 25 @@ 9 31y & @t 25 @ § 3ifeh arel
iy foret off orafad oF # S F T SF MRS F TG F AW FAE S Gl T T
Tftr o o o g3 Ffa @R 721 61 S

e =am =1 ferdt o1 e 1 Wi w6 o faw e T2 eIk su gl ffasr stern
ITHT I Y DR HE 1 AfUHR ¢ e Flager Seifad U W & e & fag e
B

et o Heay o ger-gem (wafET) T fmar S iR U TER % ol et g asd
1 T THfeRT |E T S Fehdl 2

39 fAfaarR & 39 e & w1 & fau ffas veqg +6 &t ogafa 7= < Sl fSeew w5
Hay Hf T 3% IR &I fhdl e H yemed foFer 1@ iR SRR o o9 & I ° (M
U Wied) 4 81 9 S SAtREl o AW ot sarwm S fRet ff w9 o Sweh Wy we W ®@
g o1 3UF gW 9% H T AT T E R S Swad & STER SHeh Wedt T

: 39 Al ! Th I &1 ool A6 S@m AR (F) o feg Afavsa 9Rar & ¥8& @, @

(@)a ufq-ueht &, s1e@n (1) A fuar, @ (et @@ 9fed), 9 9od 9 9@fEd), ey,

3

37


Administrator
Typewriter
37


11.

12,

13.

14.

15.
16.

T (Felt, S @fga), A & fudn, 99 @0 9T G i gy, R, W9 & Gl

af, T w7 ufd, TS T, T S R e, T w G, B w G afd, o

(det oE fed) W H U, 9o (Hidel 989 Afed) 9@d w1 9 @l

Td 1 T et Wi I w5 9@ @ 90 & a9 WieR R M iR % E 9@ SH

% foau o1 @M @el IH & 0@ ¥ 90 & oF 9] 3Aeh! Al SO HeHid o STHR W

BT

R <A 1 Sooi@ Al Teal <Al § UM 98 Fw HE Hi 68 o oIy TR 61 AR daR

UM IR TN Seoid bl 3R =l <Al | Ham| " HH W A FHoger gu seo@

TE <X o YISl SR 3Rl W =R U1 WAl € A1 SEeh g qaR R MY SR ki A1 § 3R e

& o TreAifeRa wioRan SToE Su:

1) <A ok 3l IR I H W TH W 98 W T A @l S FAfeReR gR daR R
T AR T AR ok TET B

2) ok fafageer 3 frdht wg 1 i w1 < AR | T e A efhl ik wissl | ferat
T 3 9= 81 @ FfoReRr g0 o=’ § ot T8 =¥ wel A ST

3) A fHfoserR gR1 Seoifad ¥ 91l 3R ofhl o U GuM g fd I 1 = w9t A
3 @ MfagehR g SeoifEd 30 w1 Wl 7 Sem | fom i w6l

fAfaRrar 71 <@ 3R fhdt YR 1 T3g 9 W eiferd faeror, St off w9 # ot 1 yenfed

L Fohd B, TSI § T L Hiteh 3Tk foTd fohell YR &1 aen shivd sHfvear o fag forsht

YRR K1 @1 WihR &1 fohan smam|

ffoRt vqd & 9 g ffosmRR Gfosy 1 %R dasHe ®9 4 g0 & o fag ofufad

HEICT W UgEH, T8l I Fehld TS YfH i e, wrEtee W wE S o Rl o gamemn

T WHH W T 8, I T G HT T A, T o 3TeE iR fior e wefad

A arelt feafaal 1 T X | sHen fore fae foeelt ot afifeefa o fodt off yoR =1 g@n

R & Sl

It HfaemerR % Y S Geeft 0 o AR @ T FR uar € @ 99 = S feran s

Gfeger gfga ffag o & ¢ i) i fae & oretmen frdl R+ o= I 1 Seora T2

FAM 3R T & FE IR 1 FB Te-9g A1 IS T & Ham S FEaFR D2 w1 W\ 3

Ed € o 3 W e § THh] Sooid Hich PRl % WY WA i

() A B G HE 1 3fafer: e gr gwivE &1 T wE 90 e % a9 12 1l

(@) wreAtHE ga 99 o foaw FEi & 1 =EaE g6 .. ®.(...... 800 A9) 399 w9
Ted oF HIEATHG JHUT U5 i SR oF foeehidar & oM o fau @er fear sn
ehal 2l

(1) wfagfa s 8 =1 foa o6 w9 Wi § 9 9@ d% 10 gfaed o fewme gfaygfa smn afi
FHIE T 59 G foh a8 Sl TE AR1 T S AR w (A fHae) gfagfa af
fafost o Hoa o 5 Afae a6 9 = STU S5k STl SehaR fAfa’l Jed & 5 ufav o
Teae ¥ Weiny foaiiEl o 9 § SH1 @M M| 98 TR S TAE 95 3ohgR o fa
@M IEH S THF TS T B IEeh SIEY S Bhh

38


Administrator
Typewriter
38


18.

(=) &fagfd:- 9fq TE 1 6 YRET 7 g3 T A T 7 g3 B A & Fi fraa wen fea
fafer o 1S s1efd @1 S THEi | <9l TR Q@ Y i e g fer T fofg

o IR (fSgen fafea fofa sifaw foa gm) wfoseer afaufd o &9 9 & g

o SUER R ALEl ITH ¥ AT 1 A homl &diagfd o fau = w1 = aref
fe grgia ® % & fau ol 7 ergmta afr & <9 wfaea @ etfus = @Rl

fromfea forw SH ot fmfor s 1 gfosr &) 9w 3t & @UE 6 % STl e ) fa

S e | T Ffed O T 39eh fae off S aret g3 it ST

| <A1 feero LS GIIE
e

¢ 9 W 99H dfesR & e s
Eovp] YT IR H
ek

T <H
TIM

Proft- v g o R
goft favrm w99 foheg, amagsher, et TEF, ST/ R IR 9aq Jewr

ugfa, & fau qehiert (e g od @ik aiftfaes fevm off wfta @) @R foda gw@
T Hewas fawdl H 31er § Xy S|

19.

20.

5 HUS W 100 HUS T T o HE o hd i a0Idl, Yo Ufeetsh, Yol T=WET i <
STt foeeht g ShalffE & Buet 2003 O U 14.6.1 § off & 1 9RA WHR ok faum
IfecTeh Ve TUES & T W €L dE/13(12)-2003-fRAra-at -1 f&ier 18.7.05 | oft wifan

™ R

39



Administrator
Typewriter
39


A h I

g FIN 1 I Tk UHR o &9 § S qen sieifies srqHum aiteg, 78 fioeht, St gamd
TR TR 1860 o 1A T Usfiohd @Eme 8, (F59 sod et ftiemn’” vt T € @R
THoh 3Tl $Eeh STl SR TSR SR WiErEdt o wiftihd i of ) @R AM.........
...... (e sov o ' dfeRmehR’’ wel T € SR i @ qe SEeh ST SHeh/Seh ol
fouTEeh T9TH 9 SR FHRRE §)eh ae SN ..., ferifia =1 =i

LR 1] SO 1 o AR Sk fory g, WeN S qen fhy S arel fmior e gerdt
fafSemt s TR FE =edr € SR 3% fafeemt ud amn oafe den o= e W vaehRl
g 3R ST 3R W ewEr fhu My )

Tk TR g 3R Sek site freAfeiEd sIR feman Sian @ SR Siwen e S @ fo:
T TR ST A A % e § SR T sad n st v % e
T STIER o A6 ST | faffie 38 o 3uersy T T 9ME 9 fateen fesmed, gen

T erafy @ A Gadt 79 IR Ry 99 % <9d KA 9@ e mE S
e 3o vl o fafifde @ler ¥ wfogmrl & a9a-99a W I g STl i1 1 e S

T BN W BIR Feeft vl o ereren Frefefed yorm ot @

(1) FfE&T BT TR T T coerreerieennieenisessisessssssssssesssensens T e ssseenes

(2) o9 ¥4 9 E o

(3) sfafad 3@ 9 9. e

(4) 9faqd IUR o AT R G G oo 9

(5) FH F CHFeercrrrrrennens o U oF SRV UF oF WY @ Mg yeE

(6)

(7)

(8) 3Eeh Wied W&EY Fafvd qail 7 $W Seciiad &1 3R o i Frfafaa it o ame
TN fohu:
IBRIES]]

(1)

(2) &t IR Hooooreeeeens % fou 3R 3Tl R ¥ &R fHy
TATTETIT . v eeveereeeseeseeseseesensessesessensesessensessesesessessesensessesensessessesesseseesessessessnsensessesessessesensens
I Gfagreer 7 (1) (2) =1 Sufeufd o sxer foq)

40


Administrator
Typewriter
40


HfaaT ht qE= ITd

1, Tra=m:

()

(=)

T Tl | fafeem 9 sryEt, ffos, fav vl @ R 1 o1 s g fefated sl
o1 o1ef o B S Fel WA & T @ s qe o fave o wed 9@ ten eren srife | B
et Telepfa o 3R sod Hord v o ScaifEd o= Yo iR o Joi@ ot wnfier ferg st
St a8l shaet Eed &€ fean R

@ ar Tt & w1 1Y W SAggEt fatReEl § R T 39 |t e/ wni qen |
TWE & o & a1 Foio wEf @ g S 5@ dfest & ded dfeseR # WY ST gahd 7
Trarerr : e @ eifum 2 TRIfeeTs W UEeTE. e o1 36 & & fau qerfeemes g
Tifehd sifeeRTd|

ESTER ¢ 1 oo B e s e 9% wafdd St S Y @ wam iR gfaw o < T
31 gt frewifed s

iR : 9 arcqd S| =fa wH @ e 9@ et € 9 fafia e A g faes fmi e
o1 TSER off ® SR sod fafy gfafi s1een 39 Wbk o1 1S oafer S7efel 36 Wb i HH 1
I FA ST ST $H YhR i HH A1 HIEA 1 ITWHGN T 56 YR o Al a1 HH
FHEA 1 ST FHIRRIG e B

RTIIEA: 1 A9 WiGRT o 1 TH ¥ AT 91 SOH 39 T W I g8 is SHRA e &=l
gffad R den $9ek STren sHH 98 wHivedt i ot wnfire grft st foR frie o sShfer g
fHferRmerR 1 wam o fau sriefeq w1 T 2

gfergfd : fordt «ff vl & onefm aifayfd o &9 o <7 Ufer Sfaa efaufd o ST, food sem
T SRfaeh U1 A JHEH q9l I el gE § Yl e, 39 W6 W oA e A s g
“ofe’’ I W B IR HRORYE I B, fmio sl § weh a=e o ored sgeed 9@ off @
Teohdl € 3R 3Eeh Tl age=d 1 Wk a9 W o 8 Heha €, ogl wed § uwn enfer e
gfawn & fau @vel o wides Ky T € A sod @ve %1 el 9 s e difm 7= g

2, M@ qor fafdom :

TR R 1 HT 3R SHh B A i Afshdy TRAH IR FEGIe oo ¥ qen I iR
e 3H Bl oF FaY H & YRR § fafRerl o SFaR feasd i 3oher i o day o
SRR g U T e S T S W g SR e wE e e
= fafreil oiv fesedl smE SR ST W T Wi FaeE @ o S i e
e T 2

3. GfFETeRR gRT @it 3Tavaeh aiqu Rar I :

(%) dHiogmR &1 1 3fad FoRA o fau o7 @9 W 99 9l (39 9ME 61 Sight Sl
Hferer o SER i1 g0 SUeied S ST 81) WIS, SR, Sueho, Hifedl, U,
SR WM S T el w8 =R 98 qol, uRdfda a1 gfaenfad & K =% dfew
& qTEY 91 fafSen eteren o &S 9 9imfad s et t8 faua o sR | sSifeR

5

41


Administrator
Typewriter
41


T 3THETST I U I AT ITh1 STIUEH i oh YA oF fau smawas &f, e aR
o o 3 Il o 37efi TH 9 1 TheN € A1 FSeh! 9% 1 el 3R el ¥ Sk o
o S dfed oTeT F H ehsR g1 WiasehR deEl iR gl gfed erifera safa fa
ot W9R o Ham df Fmio e e i R et ff T ik wHa-wma W %
J1ere HIE ST TTOMT el 3T /Y 31efel SH hid H el 34 o fely 3Tevaeh €| &k
THN 7 T Hehel T ISR GIOgehR o @ T SHeh! Saeel Y TepTl 3R S o4 el
SHHT H WO F AT WfaRHR 1 3 R e o 9§ e sweht s ufagfa o
T I S Gk

(@) wfag@R FEo & o fau sTeweaes qH S 3fad e @ o0 @9 W S| afhd
R ot Fiiea Tr= arel gt T gfd wEar © A SRR seifagsdd, TR weeT #iR
T o HE Hl BIgF TR T 9 FE H FA AT F Th A9 B R PAE
FHT| HTTHR qHT o o™ o folg SR Feean & smfd Tid o gy o STe i
LA T HAM I8 W &9 9931 foaan S =nfeq, o e fomn foredt ®hmee o
o ST g et TR Y oar 3R ur W Aiferal o feRdlt wRe i ol TEt g W
GfOR#R 319 @9 W UM 1 Saeel SN difh 91 oh 3191E § &1 &1 Jfd | ford
JhR I EHES A 3MU| TH TWE DI hdl TS o HRU L TE &l au9 fhT S A1
HE A WHRR TEl foma STem qenfy, Ak IR w1 R % FU, 2ve wm A
Wiehfceh €t e qelE W UM O Wi oFee T i STl THel St @ @ 39 =
Sl T U T BT IS A e AT S AR A 3 Tl i g afd et €
TfagrR 38 Sl AT IR 7% giHfeEa wom & fmin s 8w fee T o w5
TUTR SISTETE HIE o EU B AR fhHl YRR o WU ®i e 9 o @Y W
FHam|

() dfosERR & 0 ® o faw ot o oF Sy § e i SHE W STl U S
1 STFAMG At ST S99k 99 e i faftaa eigafa srftl 36er fau dfasmer
H iE YR &1 foran e aifehs 3ohaR fohdl YR i TeleAl B § e a1 9ad, TSahl
AR Tl ore o forel WohR & TohaM i Ueh o ToIw Gean warer sham fmfor & <A
79 SR g2 FRdl WeRR &1 gEfe @ eifd o for ok petl o wa@mE o fory wfeseR
SRR e @i fmfor % g eF W g #1 i w SHE 1 gdad sam

() e gfoger g of T foud st SHiE o1 o1 S 9 faw 7 9 o @ o faw
IIEET T B

(¥F) 3Ta= BH W FHFED 96R 1 YA had Tk TEe T T S8l ¥ Afo8hR T @=
R soifeesd WX, o | sos Rt eTawdeh Tl W fasiell i e saml A
et w1 erfen o B 9fe sow fopd iR o fmior e o aren ot € @ Eiegehr
AAfaftam @ forg fomm sa sl @i i Fel IR & STem = ger <m i % 5@
BH W A IR @A gl & S WIGKERR g’ SUART i T8 fostelt it @nTa e
g fafvea &1 T W ok R 7 el gl wAdt = @ o fad § 9wt S
qenfa, Frratear fastelt 1 mafd 1 MRSt 7 Im R feoredt Y emyfd T 7 U reran w9
B o fau fe yer &t afagfd & s

A. Tafaer =t gt :

fafaer &3 @ veel Wfeser &t ffasr S Femeadr oIk g qon wef w1 g o <fifaR

HAd o IR H A ATh! U TY F TP X O S S9N T a1l i BEH, Wiaq F

i 3 U SR Al W, w1 3 9 @ STRe Ud qHH g qul ®9 W HAT SHET

e B

S

42


Administrator
Typewriter
42


(<)

(=)

(<)

(=)

()

(<)

wftrert, Afeq e Uew :

Gfegrer fondt off frm oI fosteht smafd et oIk <= wifseriial o fafaml oin sufemt o
IER frmfor 6l i forger faen & Y A1 o i S 1 W& © 9o Feen fafadeEt
H fordt ghR 1 aiadd w3 ¥ Uedl fRT ST oot afedAl 3iR wRUl 1 Sooid id gY ISR
1 fafad 9 9 gfad wm 3R 3G TR FT T HAM AR 39 TS & Fiid wE
sIuIeE | g v fmi s wfefaa € oew S # wfte 16 8 @ 9 i e s
& i R S faw erifer erfaftaa afe =t fafafds s

iR fRgt off wifeeri 1 & S areft 3o faf=mi, safmi @ gafd smavas geam 3
IR I SFAWTIRRT =1 forelt TR H@ie w4 ®E W S Foior w6 o ded § g @
Tohdt & 3R wfaufd o forw foer o @rer Wi el Fweh gefeR =i <mi

T W |t A T INIHA BT

G R gR1 1 1 T <A W fashient, <721, 9, a1 e, et @ik 56 ok | Heiferd 374
Goft 3 wfier B SR Free 59 ey W feman e foRet weRR w1 e wier e s fHfeasa
W o Gag wMF % ofid <F @l dem SR ol witqer €1 qenfy, wfawm stfufrem
(46 Gfaur) 1982 o AR AR HH AN W HE 3 F A1 ol 3 T FH FI di@
o 9% M St € 3R Gfagehr tfard ok Sfaaed @ wyaEt # et #7dr € @ agemn
1 TR 1 JHIOT TR i T AR T FAgER gfagfd s <t STt ae fo e &t @
¥ 39 YR & PE ¥ Ak & @, (g fola sifam @ o= gm) d@feger & feEo o
&R o T ° &g foo 7 70

TSR 39 I & WASE 9 JUEvas dEEedl U6 o= &S W@ SR e o fafire
wiftreha gfdaffy sl 3Rt TR0 S 61 den e 1 39 Sy H Fumifad o= e T
THIES o WA A

Hfaum AU (46 TEMEF) 1982 oF STIHR T i T LA Tell oY T o o9 5T &
3T GfagehR e &l 39 Hay § T fafad Alfeq < o 98 39 ¥ aon 38y Farid a
STERAH Yol oF ATIR T 7=

|

I fafeel =1 w=f &1 g ¥ I8 SYa Bl fof T® 99H &1 5@ fohan Se St e o
Jer 9 e S o Afg srifea ? fop wfager Feean g STets U MY GME 1 G
FT, o1 Sooka o MM &1 g § fFa1 T © df SaseR shaet dfest o gdeE o
U g9 W 39 5 WA U M o foru erufed mE SR gt wra i o fau
G T SR AR F 9 g | fafife W | T fRu TUamE w1 ged e &
o enfer W 1 U eRrRR S Wil o AT A ST=Ien 39 WY <F A 3Tk Yl <F M
areht frl aiml & 9 = gfagfd s & gfa =1 389 e foen smom =0 shre forn smom

e g GfoRTRR i $H YRR T fohal T WM 9WE quia: e wt geafa e wm
AR GioRR 38 ST U MY W fhT 7Y F9H 1 & e 3R 39 g ol fendt off
FHROT ¥ HE T § TS TG ST SHHT FeE T fRar STwm qen SR steEn e g|
91 TRrelt off wma e fovan S worm| GiOSehR gars, SERUT qo 9t MM & gRat

Afien e die, aut, g, T iR = o RO e ol afq @ deifd quft s @ aw
FHIT T HH o FERY TS WW-@E o I quid: STEEN 36T 36 TE &1 s 9 §6E S
W A A T @ S i 5 qu en o gmg @1 3k % geifa W FrEean a eifer w5

g:

43


Administrator
Typewriter
43


(=)

()

(&)

(%)

(=)

(¥)

gfte ¥ o=t feufd ® = SSNfeR gR 9T TU T W SEEER % ' W SR SWie get §
i <0 W e &1 amag & T smom wfea afs faea 9 a1 o @ o e
2 o wegerr &y T 0@ fordt e fret SeH wEn T fhan @ teen gmE i e ot wehR
1 FEQ A TS AT A TR R

I fRdT FRUERT ST ¥ < T8 ARl i AYfd & o fooma 8 a1 ogfd &1 i St
il wfoRreRR fee 1 shent fafted e ot IR STHIGT ookt 39 W an SR i e
1 TH W GU FHT God T SR (3T hiud AR ST § <9 7 wied H) H qEE
TR 1 fehan ST qenfy, 3k e sge SgHed T2l < 2, cheel SUgEd 99 S@IT
S R foaR fRa ST iR freear g0 e afqufd/esia % <@ w1 g € fwar s
FE QU BH o A% AU FioR-FH/F9qE 8H R i wE § gEn R S e 9iHe ®i
ST |15 1 701, Hidesgel g 39 IR™ 9 Hisd s0qH g | e T fafv= el we
& foru ym forw S aTer dide &t & TE W o6 STHR W & S Ak wiE e s fwe
T @ foeer foau sude foeror o die @ua 1 Ame T e e @ stuen 3@ faee 9 i
URumH &l FeRTe ST Tkl ® dl $EeR! UM SSER gR1 iR He Wi o SHR W
STU | HiHe hi 39 STIHIG AN o SIRa 39 10 sl oF daY 3 Ui SH/=el d o
IR K1 Al et Ffeen & 59 &1 S o 10 @@ &93 o eifess 761 € 3R s fmfor
FHE o Ay H 2 Y9 SHI/ET O oF 3T @i TAfd g fafasr # fSe! sTHa «@rma 10
o w0 G e € TE 2| GOgehR i arkdel W SR i T HEN 3R Wifkehd e dfed
SAIG T o W9 SRR i R, Goml W AR Rl a9E R 9 Heftud o vl o
Sl T FE Gfdepel 9@ el fofT, i <X | A W 95 &1 S| 3HH 98el adrs qe1
Y HH HHe ST A1 9N SH & Rufd § (W 900 AR 5@ 9§ Hi WEh AR i Wiepid
3 gU) 3@ YRR Yga 7 FRU U e 1 o, et Rl @ % emeR W iR e
T gelE YHR Hfed SfoRehR ¥ oe i S|

I SY-WIE o I, LIeA-Hid oo a1 HEcHs Wil Yeerl (e I e A gt
R AAT-HA fo=ar foran STam) oF Ae | Jeqeawds URedd dfed @n] 8 {9 swer &
Wi i S 7= 98 | € S et o R oTufer ® 1 fo gSifer | wfiend foRan
2, 399 3= Zhel H HeA & HRO BH oel 3 UfAvd ST9erd qe yEreH ot snfd g |
ST AT o SAfaRed, T 319 o R =R oF €9 H 2 Y Sy = 9 off i
Bl

ST IU-TE & 3T, hadl (YT hfae & sifafied) ari wege/st.em. ey, fafe= &
e W W S ST/ W T Il o el H FAeeydsh Uiede Hied @] el 3R gkl uiher
JTAM o FaeH ok for iR fofor wrd & waa gl 1 @ud fruifa 0 & fao ao-afa
T TS A o6 SMUR W fohal ST@m| 36 A6 o6 e, shfael (9fima shfere o fafer ) ard
Shgge/sH.oTE WEdl oF Hwel e fTeRT oF SR Wl o ser o ferw 5 wfoe sifafie
AT W 3R Sf.eTé/uaud. viel & Amet § 100 wfae eifaled Amn W 6t rAfa gni
STF Waue e g wieasr o etria fuifa fafked & suR & 9 & % fau
TR o foeg wEE #37 & AfHER W ufdga 599 T s €l

ol IR H AT Toree e 3R Wi % SUetsd g W Ig e o foees W e

o o 39 Wil 1 HfaeER 1 Sues FU)
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Wuﬁw:

g faffaemt aen s wiver g fuifa fre s are 9wl o wdemn, sie @ SR
o ToTu Femdl, U, 9rift, 9fie Ud Aavas &y o e A Td R FHan| e &
wieror it R w0 %1 AR ?1 wdien Yook dfeq wdern deoet, gt Ufm, ke
T &1 I8 FlaRIhR HAM IFeh T 7 & T W I8 Tt Arnft SR o @d W SsiteR
IUTS HAW 3R 3H o9 1 haldl Hiagl o I=id HfogehR i <7 ot off ufr 9 9
SR/reE S kT T gfaafd ¥ T teqen SHekh qATw 31w H ¥ I S

HfaaTehR o SRR I,/ T8 SRR

1 o TToIEA o SR G Wl Sevdeh sAfeRTd FeTor S e ST 3R SHeh W@Ig
ot SR 39 999 a9 9 98 Tavas 9ugl, S9h! gLl &hdl M 5& ae foh 39 HiHal
W QL HE HI IHRT SR 1 Tafd GAG T8l 81 Sl Hiagenr § O sy € o Ak
o STHR SR gN ST AIRd UH  GerH T SSHTEV e i e sim, fSeeht dmem
gefifeR g faffde srdensti o @R B iR S @ o @ W o BN o 99 e W
AR R @ SR gR Tt SR A1 wREE A ot TRl wifuehd TS Wi fRT T
foRel ff TR oF FRw, TSR, TR A1 oC SoheR W o AR B

(Ififdre-1 <W@)

ferRrerR SR o 31U R w1 § ol fret off safeq o1 denrel srafs T 3, S gSifR
H T H ST A1 Y B Gehdl © I S (AT H T H W SRR HT Ghdl B

TSR SR Tt reen Seh wfafty gl Sfea steeRl W s quy/ereren shEvmere e
foret T W, el W e & fau et GaR S @ e, was w9 W S Gehdl qen R
Y T W ot ST ekl Sl o WHH 9w fRan ST T § qe Wiegehr Seh] et o fog g
gfaen gH HT TSR Wi o gfafafai o1 swfafaa Safeal & oiamen o ft =t
i Fmiv & % M W SSAtER &1 egufa o fom foeelt ot wwa =@ = e smem)

I hig 1 -t o STerEl TRE o T W TR ST ® A U i o folg WieRehR
TifeR 9 fafaa sufa <m

e e e 2

TS 1 g8 Al B fof o' qot fafree, smwenl, fesmed ud fafed sreet o fawer
o A W fordl YRR o1 qREds/ Se-9g SVITaETe Y Hehdl & 3R g9 YR o e,
T2-og, WiaemaHl | wfawr w|E T gl iR wiE off qfadq, se-ae ereren wiaeenfua femen
FE $R faffde fFu sgar w1 & 97 & ®9 § w9 & fau dfaseer s e G s,
TSR 9d YR 9 S vl W hE ST, 51 W) g@r w1 w3 o fau 9 gedd e €1 5|
e o Add 39 YR o Ufafdd, stfafiea =1 ufaeenfya =@ = ) fafead defaq swaxe &
Frefafad Sqadl oh STIER fuiRa &t ST -

Iz gftafda stfaftea =1 wfaeenfoa w #1 ) d@faw o faffde € af gfaqer o =@ = <
W w S wE HoF ¥ faffe 2
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HfagehRl ! oy T8 S90 @ o fow 2.5 dfaerd g S T e < T 8 ar SR
i o W #er T ) % e gedfa € gewar €1 fheg afx Soifer dfeeent =1 ® 9
Tend e Bl € ql SRR UH ol o i i G I o S0 SRV i T HL Hhdl & 3N
Tt Af7 oF FH T TR F GRW, S T8 Ao U |

foret uftfeafa o wfagerRr 3@ @ o 3(did 9 ol O 1 ¢ 9REYIRG 7 8 99 o STER
R & H Tfia 7@ HaT|
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TSR 1 T W A e e aen s fafeee oEr T € @ SR S8 s 9
T o TRV Tehdl © 3R T B S i Teerfd H SoifeR SH sy € geM o fo ot
et e e ehar 21 Toes fow o8 =@l wiaeenfua fre oM arel fordt 9mm o @i et
ST &fd g ok foTy Semee a1 foeieR =& 2 iR it 81 < =1 feufa & gSifer sa 9w
1 YR fopT T o foTT STear Y Tkl @ A 39 YRR e 9 ey S S faeenfud
forT 9 o *E W I TAW, T HiORR gN 98d fhar smeml

I ISR 1 S1ere TH@ Tkt ek 1 TH ol © foh STROmlt, S1e, =1 ] 9ess &1
e T ® A sfem WEE o WA fRe T @ A9 W i o U SEeh 9kal STere A
T R WHE A g A § A G & e o AR e ¥, FiE off wH, G @ o
T S SR R TF A HE QU EH % a9Rg (12) "' % iR K@ | @, @ gioger fafed
w9 9 7 fhT M W, S @ 90 EH F aRE (12) HH o Ha SR g 39w, |l
T g% i faffde #=xd gu *1 =, ek fovg foema €, 39 9 & @ gu ot % 98 =
g T fean wn ®, yifer Y femn e @ suek fow gem e g w7, ug et w5
dehTel quid: @1 Sfera: Sl o feerfd e, Ui o gerwm SR SR qA: i i steren
Fenfearfa et fafafde gmft =1 o 1 &1 3 @R 77 3fed fh 3R iR = R o= 3fem
3R ST HR =1 e shi ae S SR UE el Sratherar s g ¥ SRR 39 |eh
1 wegett i, ok foeg e 1 T 2, & R O HioeehR *1 Sifay ik =g w genfefa
YR e A1 €2 TehTl, Y: FouIe hY Tohm SR SH B2t SHeh T W SO Wit a1 o
T HeR

et o 3TER 7 Ty U wr 1 GURE % <ol (e 39 e o HE i S o @A
1 T 3 Tehal © oIX UE frofa H gow H ot SR U o1 wadl ok fou, S STl 1@
o 3fed =, war <

R A TM TS & Fqiid el T R oft a1d ° GOgeER 1 e YR 9 Gfesr Il o 319ER
FE FE H T G AU Tt wEE w5 g F1 Rl 9 gewr 1@ e
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Trteror & oo Tmtor st w1 Ser g

Ty gefi e S iR o STl A SHeh SFTE § U MU € o fRT W @ ¥, B HHA SR
B fRi&on 9 wieern fohw M o foT go w1 du SiageeR 9mr w1 ' ) 9o 9R |
TR 1 I Sfad o & 51 gt € R SR e 1 3EH o fo ot o S T
B A R AR TR I W A o foy Sufkerd @ A1 97 39 WAisH & forg fefed
®Y ¥ 9% Y W YoAaq fRd forer sifierdat i sufea w@mi

HfosrerR fordl 1@ &1 TR A1 392 39! Tt feorfa o, fSed 39eht A9 7 81 9op, @M | 9@
TSR 1 A 9 ¥ 9@ T 1 fafgd Yo <m aif SEeh 36 TR gen s A1 TE feefd
¥, food 3@t 9 A 8 Geh, ¢ 9 9 g SUhT A9 k1 ST Goh 3R SHAT G o, dier
e ardt S weh 3R Eiommerr fordt ff e @ SRR & fofad @mfa o fon 9 @ gehm
IR 7 Ut feafa & w@m fF S9! W9 T € ok IR SRR 9 & w5 yeiea eafy o i
1 1 e ST R A wE UE gee KU o srean SSifeR %t gwfa wra fee fo g
ST A U Rerfa § @ 3T SO foh 39 UM A 8 Wk df 98 i 9iaReR o @Y W @d
fezn S 3R =fe ten Y e @ df 39 YR oF i A1 S§ Wil oh fore, fSEen! e 9§ 39
fooufea femen e qen, i W@ A Hiehr T feEn sEm
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T Gfesr fe & fafed e o famr = af ggefia &1 st oK 7 & Ssu-ued W
St afe SRR sTo wforl i FHIRRIE U A IY-9eS W M AT TH HIH hHI R
FHam 1 fearferan g Som a1 fearen fawee Swrfarfear I HE A A TR W SHE R &
TE 9t T o aSel U 3 o1 HHEMT AT A1 UH T T FAE HIT A1 TR gederd:
YCIeTd: hiE F9ad, SUKH, SUER, /U1, UREfe, T a1 o7 el oy a1 g 31 =i
e Wi g A1 e o Rl et o welel a1 SHeh fepdt Wehl a1 59 At
S fordt off e 9 Y A1 19 ¥ ¥ Gew ¥ w4 o ot €, i fa S @ @t fgen
W 23 o oF<id e oF 98 H UH diE ol SR & & SfER g S ag e
o feq o waltn &9 ¥ YT GHe 3R A 370 @ i ft wrEderdl w1 Wi € df SHek o gRomm
2 S 3o @ ¥ faffee 2

el HiaeeR wrie ®H o ®9 | €, 98 BH o TS | fRHl YR 1 qiadd s 9§ ued
i &1 fafed safa o awas B el SfaaeR T =t @ A fag sifave e
1 HRE FaSH 8, T8 HeRehR i fhE FehR 1 AIiEH R i § e Sugsd ST
o BT SR et wH 1 HfaseR 5] fan T e w1 QU w6 AR e A e
o SUR AR TEl forn wmar € 9 | S R wiEw @ SrHEd @ 13 (%) # Seoid
T BY Tha1 T SR I W @l R i S Hehl qu1 SHeh @l URumd e, S S WS
13 (%) ¥ sysufa €

14, it Ty T whaf w5 et @ af

B THR i oA § 9= o AU HfogmhR RA-Ta sfemae ddehal are, Tfd € fes @i,
A F0S, oA ol SR STeieeh oY TRt STEvdeh FEeMT sl SO 3R ¥ g2 AroRare!
o HROT B dlell gaEd afd 3R gefeieti o fory o e fSieR g s e & e

AT hl ST TS Ig AR S| i
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o, SRgsTl a SRl qe |Hafd i gs 9+l YRR i &fd o foau dfogmer SRR g, 9o
B 9% e @1 &fd IuH Fatyd fohel ATRaTE! A1 gEle oF wRUT §E 8l 39 @< H 3 i oh
AT Yalek wRON § 0T S, SHRAT, Wkl Tierdi, Fewel, el A1 T okl gE afd
et BN (SR % TheH U el A gl g W e) SR 39 Eiae % ded o arel WAl 3R
Foefor =Tl ¥ rem Y @ F FROT €€ A S Wi B W e w1 affd
IR gt fowal & 39 TRe #1 Qe 92 A &fd ¥ e 9l G o forg R S iR
Td 9fed TH @ W FRfAREd &fdgfd 9 g 9 3= @ Hl g8 STl
HfosrR 39 @ # 3feafad J&® TR i &fd &l H: Tofa swam, S99 fo a8 dfasr o
ot e 1 e e | qof Y Teh iR Al widt it gefa vl swfafea aifd o Sl o fag
= T Toh A FUR Fehl

TSR 38 Wil i =] geid oh SR TR hHE, WiEeehR % e o feRelt widfty
T fordt SudfaRERR, St SHok gR1 Fger fopean mn @ &6 WM o Sifaw =1 =i & fau @1 $
T4 o fou e 9 frdt A o d8d el Torgy A1 fordlt 9a a1 s f9g ¢ FHeR o6
wfafafe =t afagfd o <@ & fgers, st w5 S & s gwa @, #1 afagfd s 2
iRt W G 1 =1 BTerd ® Yoy wiel ©9 U 39 Wt | e st o) uftnerht o Heiy
¥ o B o i fafeml aegd efufem, @en afufem o efua fadi ok sOes
MUl 1 SATIEH A fRT STH W F5/AT TR A1 TR A1 TIHE TR i el gr
e R T U e w5 afagld off dfeseer wam

i 1 ol T g SR 39 TR gN e STUeR famn S ® R 9 < S areft et
THAE 1 3G e ok @ G S @i, aifagfd 1 wmal il o Tl Hi IohsR H < S W
et SIS srern S gfaafa @ © ke gehdr B

fagrerR fordht sAfaermor sreren frdl Ude stean fesmea o wam = fRdl den wfed 9e =n
e o eIfuRl § Gafud SRR, <@ o1 SR & fau e S afafd s oR gt
o INthe fhel e STean 39eh TRl 3191 oF Hay H <7 fhdl Jacet 1 PIae wam| qaien
ot At o afs faie o faeg FE @1 21 FRAE F1 S 2 df SHRT Yo Ikl HiaashR
1 & S 1R GARR i g T gt i 9 o1 @e W, faas %1 fuem A g
Y| T I TR A1 3Tk Wfieha Aty o g oTRw XU SM W At 9 sreren fesmea
o1 fepelt e o Uz = fesigd & ARRT 1 SeoisH il & i WieRenR e &1 afagfd
FH o fou fomer =72 grm

15, 3T Hfagrsi ® I9 o oy § YRUMMGR :
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fraea a1 R o1 diogy 39 9 fhdr o =afad & g A s 91 TR A1 39 /e &
frdt =afed o fowg fFdt TR & E-GfageR g/ e o 91 TR a1 o= fodt =afa
o T GfAg] o RO AT WG oF ST fhHl AR w1 qaH R SH oF Ha | fret wfom
o Sf=qid giayfd ST Gfed Hfa]eRR i 3 ST arelt U1 i IROMeR o6 9 § W@ ST gehdl
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Hiaer 1 98 v i ® T 39 We o A=id 39 YRR Ukl TS o1 Giquiia w1 T WS Ui
e g/ S ®Y | 1 39T Gfa1 o ST=rld s Il M deh A1 3T his Gfasl AT Al STadt
9 9§ 91 Gfery o WHEEH @ g Eid e W Hieme g (i e 9% o wam
e g UeT S aek, SiE ot fefa B, Uok T S SH MW oh St Ushl TE 3R
iR o1 Fen fafy sifugfaa =61 1 i o fou Sfosmer fodl 9R o = =1 g« o fog
39 SMYR W el fordl 3T MR W hi e T8 Y Hehm|

16. AT wht TE T AT Teh TAaT AT 31 STk Walel H RUTTRIehR:
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Sa &t dfomeR o fagg fedt ot & Wsm o fau & 3@ @1 I@ 9o’ 9 a1 9o
TefiF IQUA B ¥/ B § a9 AfE wiemeer A w1 gfagfa s ot @ A Freea s sad @
o AR A IGHT A Uk o HT T AR Y FAUTRG A h1 UROMER ot g 9o Saa
asH o fae fe =1 =8 g% e o = fKu e gfagfa fraw =i, =fc <E =, i fed <@
1 3Afem 9w =21 =EoRE e 9 3191 TE U o 31 39 T SHeh ¥NOTHshR o g 4
wfagfd ®1 A o1 W % fau vt T @ @ Ak sfeeer § g wfagfd 91 o E @
T =1, €8 3 o1 3ifam faer o =mafolaa g9 9o, T ufdn @ v o |, s s g@faw
o 1 T o mrey o fohdt Siosieid SAfaa o e & T8 fohdt o= dfost o o1efie Hiosier
I G U1 S A1 qeqvard fhell Tva Heg 81 ST 39 <[erehd WhA A1 WhAT oh et e
Seei@ S TRA T ©, THE Uk O 1 Bk ST 39 WU i w1 YROMTHRR B 36 e
1 FIR UE T TH A g8 © fb T g et T A aRonfeR o o1 gfaenfia et e
UHt THE A AL I, TS Seei@ S TR e ®, e g0 99 qek ek T A giaeiid
o STom S 9 Wiaw 9 O Uk ST IS q@ o, Fenfedfa, gemey g (AR wigw
ey W g WA el ©) o1 Werq FrEmerd gl Yoo el Y e S © @ik Te
T YR Uk W A1 HNOMTHehR o 31 Giqunor o Hau o, fS9s1 s Seo@ fwan 7 2
71 k! WEATRR h1 T2 Yo 3 & T 7, IoheR FRHE off = a1 et & faw i e
TE HUHH 3H WU o FASH o [T, gl GfemmerR qrfiet w =1 fefies e ¢, e
HI UE et it | 9, S genfefa, et arie/fafies wer w1 sHe! dafeas 2fgEd |
I ST GT IR T ¥, 38 YN A1 H1 T G ThY A1 SGeh fhTT INT hi sk O T ek e
AN 39 yfaenia = 1 aRonfusRR o =i

T 1 o' AR B o e fefor el # de-uden SR deheiR! Sie e e
HfoRrerR o Afad faetl i, S99 a9t Herees aR=R, R o1 b s, Afad faa &1 qad
T o WG AR HET R I TH oRa-en T qehiehl Sie o qRUMTHEEd A g i
39 dfe’T o ofaiia SiageR g1 fhe T forelt & =1 39 wfagr o sl S9eh g J@mehd
3R T =1 g forell e o How | Stfq HeF W Sl @ SR SH i 1 oA 2 femen
1 ST © d WierRrRR SAfaEed U i edler i gheR B SR e o fou o sest i
for o8 30 Ge & su-we (%) ® Fifa Gfa o =1 fafeeq @ 5@ ofn =t ol = o, R =i
€ TR Sl © o SRR ki SH Hiae o Sdid S®es gl fAoaied forel v & Haw § =
Tl 5@ e o ot SHek fory o &1 T off, SEW U A e TR T ® A, S® A
A 1 T g1 Aiag@hR & fafyaq ae fRan Sam| 9t S8l S o 999 ¥ T
TR oF &9 H R do1 TR USHR & €9 H HiOgeRR oF Se R g3 81, e g}
S e T e e T R e e e e e
s, 7 e erfaftea erer o1 T femedt M Y ogElt S 1 TSR BN R T &

HfaeeR & FH 3137 HT TE ART FH1 A HH HT THIK ST
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HfoRrehR it 9cg 81 S i feufd § 58 Gfagr o st=id el SRRl a1 Iu=l W Ufdehal g+
el fomr e o o wfeRreRr w1 geresn fRu fomn w@fasr &t wmra w6 &1 faswew gl
3U Giagehr

il o T GRER 1 STERT T T 3R 3@ LI R IS o TE wE wE HT AR B
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T AN B Gehd & A WA FRT S Wehd €, T SR HIM HiGSRR H HE IE HH U T/l
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= BT =R
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TR % 1 0 A o fau ffaa o St g9 feon 0 2, SEH aEd ¥ e SO iR
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w1 g Hier fsat I fohan ST iR GfaeehR ufd Twie 1w A STReT 7 gen 8 A ger
T g B A w1 Fra A e fafa o o1 sl B @ wweia | < W @ % % afe
o ¥R R e g7 fau T fofa o sger (e fafea w5 fof sifar grm) dfosmer
gfqqfd o €9 ¥ FRie o aUeR TRT a1 3T STUeTehd %A TR 1 PaE 6|

T S T A e (BT % AR e i ) aRER F %  weeE 5
gft ame |, fod dfest o ded fu U wel gHa % w99 dia @ ved ol e
1 1/8 M G K o fau, e fordlt ot @ &1 fen 70 o9 t 7eH 9 (fovw &l &
e gefer) sifues 81 Sl B, 39 WehR XU 7T 999 o oY G o s § Teel e Wi 3/8
9T gof e o foIy 3R 39 WehR XU ¢ W 1 3/4 did S W U HE 1 3/4 9N G HE
o forg smemr e T a9 e o for afE iR R g wRelt wegd i W 2 iR a@%
iR gR TR Y o ME B Al WOEERR i Sokd WHA-TRUN 1 IO ST BN A
TR 30 1 T STAEH e R Ul & o & TdE hrd k1 S AN ok STUR R Tk Fiawrd
MY o SeX A1 TUeNehd e U, S fon e (e fafea o fofa eifaw g frofa
FHT, F1 &fayfd & 9 H e w3 o foau fer g, afg st 1 fuifa qen el wd @)
T F T8 WE % Sre % ST R S A wy afgh e o s T
1 HYUl NG T 10 Fiawd § sife &t arf
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o1 Trufor e groferan sTom wfa=eRR 1w o g TREM, $Ueh T 8 S SR gmiE
o YR o T S 36 IR o IusHl o ER fifasa < o favewor menenfa <
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i HH & T sa SR T fean smem R fRe g7 sfed wwen sy

22, 9T ST :

(<)

(&)

If AR wR FoaRd | STl STafer aneiet o1 o7 &R0l & STUR W & &l 90 we
o oI T99 SeMT =R @ S fR S SdqE T ¥, 98 99 SRl oh SR W ST gl
<TEd ¢, 39 fed SH 9 1 A ¥ 69 i o o Freiea #1 fafed w9 @ eesT s
B 3R Ak i 1 gmfa § (S eifqm @) sod ggfed R qwie e § @ 9% 39 WK
o WY SEM o SN i Wiftihd Y Wehdl € AR ST TEAd W 3Mewds A Stua
Ul Zem H, Sefeh S 1 qod "Ee o ool o qod | sifies 8 @ U9 | |iosieR 98 gU ged
o 3 § GHT 9 i T HH HT SHIR ST

23, Hfagehr gRT S U

()

foRel off TR o faora =1 afedn SRR o a9 | A1 e 9iagl Rl YR o7 foht S o
Ty | &fd o fau fret <@ 239 FaEm Sfoter & faEs o Afusri W ufieha g9 <
o 1R 5@ wfoer & fordt ot oo o starfa a1 =ren foheet tferapmt = STaIR R Ufderet gemal
e for T qeon 9’ #E 90 w w ahE g9 7@ T @ A e, frefatea e qen § @i
! fafgd e gu QUiEd | < L Hoh:-

15

51


Administrator
Typewriter
51


(i)

(ii)

(1ii)
(iv)

(=)

(i)

(ii)

(1ii)

I} SR g dfosrerr &l o8 fafed g= ikt S ) foet Iwgel wr &t gum S|, 99:
i femen ST o a<at fean sq =1 9% for & etepvret @ sten efua A1 wuwiviel Wed &9
H foran < @1 ¥ UEH gE fRU S % g 9 fa w1 ety o U g i STuensH
A T FA 7 A A Gagerr w freaed § 39 R oot #war @ a1 et @
& a i o fofageR (S atf< den sTeset &) % e ST 1 9 7ok & ot
T 31w SR A 9% 39 dN@ % A W KA H TEEA &

It TR, Th FHET €H % A I T TR Hl © A e 98 SRy S R §
FHEIAT 1 IREHTT R A S A Al TSR i AR ¥ Fig o) o1 yeuss g foran S
2 o Afe T aRfefaei Sa= 8 S § S I 91 weeR sl REeR a1 geen R
o AU TheR T @ A1 S A w URAE SR T SR S 2

Iz GfaerR 58 st &1 fRet o ol @ Y < 2l

If% IR el U 13 ¥ Sfeafad 1 w1 @ 2

o HfeeeRR Yeliert fohet arHel § et S o ot e ol STerEl 4 o € df e
ffafaa sfusr g .

Tate Gferat 1 fufer e o 39 f woen (eest awifa o 9q@ht &t fafaa 9 e
TR i <F o fag Frae o enfia ®, W fR eifom ymor €im) 5@ weRR o feftor o
TYE! R HiageRR 1 faqfd s Sfed fort ST A gt qen quiey | fare o fFged w R
FHG

S afgehi =1 fe g0 e fofan S @ eifyema 5= faifeig & 9o % 1 @ R %
fou o1 % & frdt 97 *1 W G & fau gl F I wR SR 9w S ARG qen g
1 HAd WOEERR & 99 T 3 (39 @9 a9 HIFd i SR §R JHIUM WA H98eR o
faeg oifqn oIk Freame e iR gt YR o fFT U we %1 9o st Of o o = <
W 3Hh @ H S X <, WA 98 FE WORHR T A0 Gfgar o FeeEl & i e 21 R
T 1 o Ted oF aR H SSHEX 1 YHIUT 9 HiokhR o fawg sifad den feemes g aed
F 39 IUEE & T AR Shaa quft Hi Wi S Iohar Fi foafed § sHet ge < &
Bl W At i g fohT ST ol we R ol SEeh! H-SU W Hed WA W %Y ®
T ITeh o= oF A K1 YA HGKERR I TR fohal S <o

TSR 1 gel (Aifed) 3 & 918 SHokh w1 1 AG R AR Uk w1 g€ 9N S
AR & ST, ST deht T WiFREhR i QU % & fog 3 @R 39 Amell o 39 ¥ 49,
S WfegERR 1 PIAE HT TR B 9 I8 g0 HE femfeq feren s, sifie IWIa e oA
(58 eifuss 0 o Hee | SoNfeR o1 foran yamr o sifqe oI fAe=ms &rm) 9o Sfaseer
SN IS ST 3R T SHRT IAF FHT IR 38 g & 37 a1 frdt ot o7 o sqaht
(FfagmeRR @) <3 fRdt o= o 9 =1 39k gfayfa fam o 9 =1 35eh faora sl & § =1 35k
T 9 W ¥ e forn S

6

52


Administrator
Typewriter
52


(iv)

e g0 STed | § g Tk A Afues gnl 39T S Sk <9 W Seher UE fRd =ifa o
foTT gt 1 Jran &1 O, S W S o FsaeT a1 Gias] oF IRure oF RO AT IHehT g
T 3Tk g fhdt Ol oF @l fou SH o o R fe SH A i aerds e fan SH o
FIE 30 T XU 9 o FRU 3T SSE ULt B AR Yaied Syl ¥ 9 Rl o o1efiT wRerE i
St ® o SRR 39 Wi o i awqa: oy e et s o forg it ot s A1 Eew
fhT STH 1 TSR e d &1 BN 5@ deh foh SS2R 4 U8 o 1 HAEA SR 38 an |
T Hiva fafgd &9 o qHIford 7 T & 8l IR o8 ohelel UH SiAd i GeH fHT S 1 &
THIX BN W 39 YR Yo &1 TE &l

24, yfaga 10m .

Ife i g geafa < St € A s foaea w1 wifa & e e g faffe gow |
HfoRmR i SATIU-T W THNER h W STAG Jed oh 75 e i e fohan ST el
2, o fordt gt & daR o8 o fow SR e ok wiemen it fHfasm w sam |
StTa, Tor St o i o oFTel i 98 H e § wnfiet fRT ST T S9e ®, St
2 e Wia o STER ¢ 3R SHek a1% o9 el WS Wl © 9 Wel B9 ¥ Wer W @l
T B dA WY A1 S HION 9 &ffd o= A T el S 39 e oh ST |l o aee
T 3R fo=n T 2t den 39 & ° gfmfea fen e @ @ 3w gfagr o foedt @e O wel o
eI TS PTAH W TH YHR 1 SUR HT ART H HAA BT S

25, QHIUT U 3T A :
(%) <@ d% gegol & qU 7 & T 8 SR QA JHOT 9 | &9 T B qe a9k <" gel ®9d A1

T HH 1 Wahierd anTd arct fhelt el o foe & sy &1 foran STam| e 9 89R §9
Y Y T UeRRfad AN o6 STIHIG 1 oF Aol H HfosR fad Tqd &l T 39eh g1
fremfed for @ &R 6 oTUG | SRR &1 Hqfie 3R W, e 99y § 39 YR aH and
M 1 qEr I GageR & fau sifm @ik foigsw e, mifgs e | i #1 gheR
BN SuId foF fohu U % i A Areafies YA 99 % Hod o STER @ A1 %E Al o fo
W g & ¥ Sfecifgd SofifeR o foaeh o 319ER @1 fhg T ora: Frefd Jmam &1 sifay
PIAH o 9fq A o 9 F FaE 7 S % 9 | Ry e iR gol e g % o fan
PIAH AT ST 88 wfean, Ioqul, ST A1 STFva HE hl TEH A R HE I AR STHT
T Fmior e o su R aRtfafufa e 1 erden s yenia =&l i SR 7 39 wiaw @ SHeh
et 9 o fRdl &9 H T STAer fRa fREl <@ oF UIKYd BH Wi Wiepid He QO
3R 7 & 7@ 31 val w1 1A ol o offam affuiter ok wurEieE o SR H = sr=en Fer
1 wfedal sl a1 374 9 fRdr w1 fordl off TR 9 wafad wura a1 g9Etd e a1 Seat |
fREl o1 €9 | GHR HOM A1 39 T 919 S| HioRmenr g1 sifad faa wr wmifa o fag
I i@ = e gr e WG oF IO U YR R i i@ ¥ & HE o i TEga
fohan ST, wega foRw e faa | A @ fRw T % @ god 3 O w9 9§ @ fod ged
SR ST o 7 A | SR 9 97 < W o @i @l 9 W 9qae T s afe e
Fd h 7S A1 ARl o IR H HE {99 3 99 hadl foag fed 78 A TRl w1 PTae genfeera
Sfeafa s@fy dF w9 =1 98 A7E § S faan s

E2

53


Administrator
Typewriter
53


(@)

()

(&)

(¥)

& et A P h o fog forga @i o SAfvered ¥ foora 8F &1 99 8 @ fohg g
w1 o fere foega wrdf <6 fomn geanfera AEnet o faw gqm &t T < & 75 wfhe fremfa @t
1 SARE YA SR oh JH0T 9 o ¥R TR e g =] o faa | foran s wehan
21 39 bR U MU A I 1 STk HE 1 fagd A ol STl =] @il | s
foRan ST chae faega Wl oF STHR W SfaH YA TR S

HfogAR FEeE ¥ 9 gfsd 999 H Yo T SSieR g Ea fafy @ o 3ed 9'w faa
T FUT SNFTR ST FAfad 37 o Yoo O SHehT STUferd AT O a1 AW 3R a1 <8t
T 9 R €, FuEad faet vw feu 9 @ <9 f w1 gAif| 9@ ved guEifea e s
I Gfaeerr 3o o o o it Tl wegast e § SR @l @ d SeiER Se T
TG ¥ 9@ &7 o iR oTaq srefieer fonelt sifepdt ol 3o &l i A9 WioRmhR i Iafeerd
¥ oF o fou S gehm, fEeh 919 R el vEi| SHR Oe ST iR geifeR t a9
faet TR T TR

foRelt 1 o1 9199 T 9 J8 SSAER A1 39eh g Uagfen SHehT WIfHeha gty |iagehR o
THGT Aifed M A T YR o Aifeq o a5 HfagehR Iufterd &l giar a1 g&ek & o
T YAl € A1 gSPR gRI STuferd i © WO 1 A § ST Ha- 9IS oo shidl € del 39
bR o "I | SSITER G SHeh gRI idiger Wiirehd Wiaft sen ot wmwen g gr forn
A9 3ifad BT den s R % fAu e @ SR SRR i 39 W faeR w1 i
SR T =TT Bl

foal 9ol w1 wfaftear gasn R # faffie <0 o1 37 feufo & sigero 9 fRu T foeeh
st o wr o Ame § a1 59 @e-10 oF aR Fuiid W F R ¥ I T/l
fepan T o1 oreawen @ Wt T ¥, W 1 s afg fmtor sl e we enfves w9 @ fFrowfa
# TR B T wfads 9 geifer gu fifa 3@ v Y e & foe eifas <O w6
AT < Tehal €1 SHeRT TH <F TR 1 A0 9N GiegehR o fou ifw iR frorfaes g

26, fayfa s ¢

()

(@)

B =] foa oF 79 Ui ® ¥ d@ a 10 gfaee oF fedre 9 gfagfa s i st S s« 9@
for 9% wE T AR G TAE AR (I Heren) wfagfa i e & qea & 5 ufoea a@ |
Bl ST ek STlel 3eheR i ffa’t qoa & 5 ufaem o few@ o Weivy fGefet & &9 §
ST KT BT g TR S Tere UH SehaR okl T Swm swd S g fean W e Swes
3TIEY S BT

7% iR gR1 il 1 ergfed o w1 erdfuss s WiE ufagfa s oF w9 § g w6
S € den S ufEmr g wmar @ A1 fRd Ror @ S evafuss S WS Rl A e
a9l B S € o S99 B arell g1 SRR g8 O 9o iaaeR Suds =) faa 9w
T 39 TR &t gfd o foaIu qere 7 o W sifaiea ufaqfa w&ga sam e gh 56 gaR
1wt wfayfa S o WeEm ¥ 1 S TR 3@ % o forg e s eden yes w0
foar 9 3o TR <1 wfaerd a9 H T B SE qek foh gfaqfd S T 9w i oage TRl
Bl St 39 |ia 1 w6l o ST WiakehR g < wHe &ifagfd a1 o= e, wiagfd s
o H 9 399 e ot s o foRelt o= uftn 9, SR forelt @ © e g1 SioRmeR
T AT T T T, FHIAA B o S SuE T fRE Rk o RO Afg skt wfaufa
ST HelE W © o WORRR 9 & o oY aifqufd 1 RS I wOm A YA Safish S

18

54


Administrator
Typewriter
54


()

(%)

(%)

27.

28,
(%)

T e o v o et T wfagfa s Swe X 9 GfoReeR o 9] fael | TR
STt qen ffaset o wwa, Ak sEEn wfen S o W ? @ S8 wfagfa s ook st w9 o
HHET ST

I HfesR =edr @ @ 9 gfaufd s o &9 H safuss S wHig i % €9 § T Y
Thdl T T YA STafersk ST WS 8 Y FH 25,000/-F9F HT e (T srrafisk S w@ig
M o MR W HA God &1 8 Tehdl B) =] @l et o g agelt 1 9 2 df 36 TR
TG HI T AT AACUF S WS T LR T&l ki ST TE HiawehR o f&d § € fF 9
T H TE STEfw S TR i gA@d o 9] § R @

et AR erafyr & IRA wfadfa St Rt g oy argdt A @ S Ak fEmEe @ aer
o Fl 9 eifan faot 1 eefud srafy & fruem & @ s iR free 3@ 9 | SR @
o =9 =1 forelt Gferat oh o1 o1 Faieaietl &l <9 TR o1 <= TR o gwmeH & fag gfavgfa
ST eTuferd 7 ® A e o s 9 Wivds o gw fagfa st w5 quf w9 9 @1 ey
®9 F A9E FT S FRr T R ft, sm atfuen gR1 foafea § i <7 fe o g w1 7 wika
% T E S v S E

% i HIG T I8 Yfd S STed 81 ST 92 39 T ot gfd o faw stewess aftn e
o WY TH 3 A1 fRAl o7 3ok o ST<HIA ShaR &I 3 ¥AURT W IgS H S

HATIS WHTOT-U

fofor % qof g o <9 f&T & 1<t Wiaaer feen 1 foior % qoi g9 % gee <
T T = T Wa o 79 G o ST SR el 1 e o A o § i QW T@l
? e fmfor sl qof g o1 g o SRR Wi 3 st Sl hfal i g9l gy
o = ol B 1 FEIOT 9 S AT 9 IO R qd dek qoi F 9He ST S d@ R
GfeRRR e, rfafter Wil el ke o sl fohan e © den |eft sifeat ok e @
& foau erifera e sreens, Siosrwr g i & fsaed o faw fefor oM @ sEme T
HfFl 1 a0 HTS W T qedt axgA ;@i fastwar, dari, wel A 9o o o= W o,
1 ITh HW FHE YU A o RO TS ¥, Bie, T T g <1 A1 34 awgatl ! FHfo-Toe
T & v <, o atfusr S8 fmio s froaee o Sgva o T wn @) A wieeer fmfo
1 T o6 fou faa dita d o1 3Teh U8l 39 @S i STUaNsl i qU Tl hiar i FraErer
GfegeR & Sifen iR @4 W T FRarE o 4 o9 sfad gusim qon Sfaser s st
foert ¥ arqa ® IgA &t T AR F STeen wIE @ @l g

W%(W):

g Fee g/ Al ) wiud T < S @ qen/an ot s o feaed o forg sifera et
1 Torgl S € Sl © df WieRehR i e U Ty g & oeR tH gfg % forg arfagfd
HT ST qo TITIR FeRmwR &1 9 f=-fa= grit gea gfg =1 afayfd dfasr &1 fuifa
a7afer o <R T T o fore & 6t ST 5o T srafy ot €, ek fore gfesr &1 gmm=
I@1 o @ 20 o ATIR &fagfd &t T w agel fou fom dfas =t 9me ot o6 we 22
3YeHl o STTER fafuemrd w9 @ 9o T § 9% &faqd 3@ I % oER «ff &1 ol R i
Famion 3T 3 for el o WoRR Y arR Tt S A€ A o o e ) FreiRa s
18 HEW =1 3HH %A 7| S qenh g 3R 99 § g o R UE afayfd T < vl af SHeht
frafafad Susei oF SR W TUMT ki ST :-

39

55


Administrator
Typewriter
55


(1)
(ii)

(1ii)

)

qed gfg i AT o fou qa aii@ ge ifan adie ertt e ffasme o s
CREIECERIl

FR H A 9 W qod ghg 39 BRI TUMET =@ A SAfaE f9d o STIER &1 ara
o &9 H w1 ST qen 39 e 9 Frer g G T gt & qog R faei faa @ aqe A
& fau gefad qoa 1 wdt 9ed gfg o fau afagfd =1 afer 1 7o 6@ 9 wwd w5
STaEht) Afs fmto-Tora R SRl &1 gl ged (3 fR wert i uf e fa gfagfa sur &t
TR 1 gTam fRan ) 39 @e & yadd o foe few o i s w6 ar o enthe feen
ST 6 YR W 3@ YR i gt fmin wE % fow wEm | o St @ A wfasm
(SUR &1 T foaT & =1 <) St @ qen 39 e & yadd o fau ga ®9 9 fa=m 1 T g
1 qui fuifta qoa = o faa foa o <8 T 1 S A W S ST 6es ST
o & &1 @FE | T R s A8 s e fae foemm aeR S0 R e e
2|

gt iR gffenl & faw gfg &1 afaufd @1 = e Tw wren & SER T %) S

A, (MHMIO)
100 NIO

VM- gt arra o uftade s1eifq e a1 a9 i o= arent 9 ® gfg @ e

W- T T % & @rd st ToE s fR sude su-wE (ii) W <emE e R

A— fmi ®@ % o ged & Y9 o SIER oFdd GHM o Sew O S fah 75
a2

MI- U1 &t ST Al Safy o faw TR o o gR g g aeget w1 i ged
eI |

MIO— =T 9 &9 =1 aiia i 9Rdia Rofd s g wehifvm gt aegefi & ok 9o
S B, (L-iO)

100 LIO

VL- sm ard | 9itads stefq e an aga &1 T O | gfg a1 e

W-  fou Tu fefor & a5t g oM sHet STE ST-TE (i) % STER & T R

B- i % & % gou o Afavd o ®9 W I 9 o e SN S 25 qefeiia
g

LI- fouref emafy o Heor & o1 | wnfier ey o forw wrda fiod o gR1 geRitem
sifge AR U qod gkl

LIO- 9rd feid S gR1 yehif ifaet 9Rd1a Susied] Jod goshieh qen st Hanfie g
g @t i e a9 @)
ST 39 we (i) ¥ 3feafaa fagri &1 uem fwan smom

qod gfg o foru erfagfd ) o erefarfifer e W qen S Fefo-wE & 98 Sheel A

o SN oy U @ AT o Gew st s o we o e wieha it T o, SHek

YA 6 HIE oF 31d H UHT Ugcl A fohal ST a2 39% 915 6 HIE & ST WA e

STwm i S ot g9 oF T e 1 eIty et 6 T ¥ % g ST R 9w

V- FAC BH T ardiaes fafy | AR 3

29

W =W

VL =W

56


Administrator
Typewriter
56


(ii)

(1ii)

()

(&)

29.
()

(=)

()

T 6 A U Fafed gaahisr (ML @ L) foer faw aifagfd &1 sam fevan mn 2, 6 shefex o™
T Heiford Faehichl 1 TS ST g AR TaE w1 U sifaw fRe 9 6 W ol g9 % Wi
i % gof A &t ety 6 A W w9 T 99 (ML= LI) e 39 oafy o AR T
It HEA o AU geehiRl T S B

MR gaswiee (MIO =1 LIO) 39 7 9 daefia s foed ffas ura sen fa o

I Fofor fourea & fore smiferd Tl o1 goa i/ =1 99 A9l W S @ At i w5 w5
ARG ot HH T SO R 39 dfest o stefiA w S ard O gl o e A 99 Hersd
TG 1 KT i S Gehtll qU 39 GeY | 39 W o 3favid Yl XA W G queeds
ot wfea T @ g A w3 e d R e o e 5 e 18 T A 18
W R Ay e A ) S SRen s waed § am G fem T wmeen
EERERIES |l

fee seirifer UaH Henfenet sS4 faeia s, STl W wa fafo el St @ fafeear aied
Tl €, # 9fg 2q e on faawgar [IEEMA @ve 1 9id W@ dehdl 2|

TTERIY

el Sfaa1 | erren 3uafud €, a8t o faar s s9eh o afvfa fafree, fesmei, smert siR
TN o o1ef ¥ Gefud 3R 1 | Wqd wHRIA A1 THM FT Faferdt o Geor ® = TRt o
T, T@ AYERR, 910 A1 <1 oh Hau H 98 =% S o 81, 5 Hfow, fesmei, fafeemi, geaener,
RN =N 37 il § forelt off FohR ST9A €E © A1 SEU Helg © A AL HrAl o Heiel H © 37l
ek Troares =1 foaa & sratherd § W ®, Wty ofR foae =R |9 % i wwid o <RE
1 Ik P T IH A INAN S GT S gU © (AR oh g dAwifeh qen Sfenfie
ST IRUE °F Helewh g ge =afed o Te A "oy Ty S foet o ot &
oA ot & 39 feA & iR T HremRe fRen Swm 39 e & et faars qger:
e fopan T € fonelt o w1 i & fau ergegs B A e g W weIieee wihw
% TavAl & A7AR fhdt o1 Ao &l 7y & €9 ¥ & o & oy g sam o At
e & ey o ST yohH 59 R 3TH Ydad! 7 U BT o, T FHHEART HH T THIR B
ey Hifaen Fofg < Tehdl €1 Wieereey w1 T eifae g @I S 6 T 1T e weey
H1 T A 9 g 9HE €9 9 foRan S|

79 Wi &1 U FeeE g8 ot € T Aoy o1 sy GiORehR 39 TE o o1l wiemee i
frafera forw ST aret foarg =1 faamel o @ g U@ faas & gay o @ &1 1 WE A1 WA
i o fafafde wam

=9 g & U A U o € o ok wfeger fEe €@ gw e fien & R faw e
o fofu 9aR 2, 90 f& o foafaa &9 & fordht <@ (Jell) 1 o1ed Areeery i 1 A7 T2l Sl
/AW ¥l GeReR (HieReRl) w1 < et @ik qul w9 9 afsia Jmn s SR e
Gfet o erefi o9 Tl % Gay W Ta Qg 9 St @R e 8 S ) S $ wel
T €, 3Tk 3T wd gU Ao fufe U G 1956 A1 STk ifafush STEieE A1
g 3R SHeh 21| oFT T el % SuEY S acaHd Yo €, 39 WE o orefie
Hrereed e i Ar] B

21

57


Administrator
Typewriter
57


30.

31.

»
» N .—‘%

faafrsa ammi
YR i o SR TRl faior o forafied ‘aaemed 7¢ oeHs qeiEHuas’ Shidere @y
% Hid G5 fordl off YR 1 SRl i e w1 wefa wem St UE |\ sl SR
2R fafam ST % e PR & o % e W I § e
& e =
TE Gif=d s o forg Hiagerr g |faq o ST<rid 1 9 w1 A1 9l HE G0 T =
? GfQ WSH HE aren sifumi A tevashdl e df w1 YR B o g9 GfageR O e
fooae TR o R R

faore o

2 o vl @ @i o wmr fafeym i g vl o stfuna @1
ot o ot ssget o fafsem o oTER fohan st fret yehR &1 fagfa 3R w =men
o fou enrar 1 A fAfafaa g e

1. A i AT

ARG

aAfafe v

qfoRr &t 9= I

o o

aAfafe o

Tt et smyfehan fafae wo Tefaesa fmin wet fafdem)
T TH hie

FRC HIE,

Ia| gt Ufeew

B R A I o

_.
e

Tfer | 91 fF o= SamEn T © oW € S e S St o o g % o fo e
Tel 2 o Did @ H 3 A ok U Iohar o € Wil qra |

AR G w1 & U yaor S8 IUTTsd Figdl ao Wikt aerg i <t SuT| Sl i
Tofedt o forg foRdl wehR & 3@ W foRm @ feRan o

10 8. . =9 ¥ sifus =9 o ©ia H1 Al SR 92 o SR W i e
SN IR GRehe 39 Gk YehyMel o2 ¥ o S it bl (. o TadieTan et
¥ oarE & g9 | gRafid we o fo fan mn @1 feg 10 fo. fo. = ot 2a w5
TEl o fau frafafaa sferan s1oerE STwit g =0 o1 ©id &1 sl &1 3iHd G
g i e W 9 T U € o go&is die o T | Ferren s

aT&dfash R e TNk B gC uRedl 1 g H @d gu §t T Wiet & ardfae os
T ot foRan STOm iR Sheel 59 ST god i HiaahR o @ | feran s
4, T FI SAF YOIH @I ok Tae H YaeH DI dfod1 § Sae T STIER ufew aget
% I5¥9 ¥ W IR Wl A s

22

58


Administrator
Typewriter
58


4, dme

1.

Hferer | St foh o= Seoi@ foran T wide i s o fore @ feen s e fag dan
Tt S8 gd i e, e shehle s, R G W Uy enfe e fRw s

ST d% foF AT w1 STIHE B een Suersd 7 faRan T @, wiawer gm & M X fmiv s
w1 gl SEEA, forhel iR TR o ferw o e qen 39 AR o ot erfafe wfen 3
Bl

Gt T eAfaft faedt S ESiR o w1 H1 STavEshdl o STelel ©, ST o H e gr
TR 1 78 THfa & St @ T 98 o o9 faeshar sHeht f9ed &Y < e1een grEae
et i @El T ifafied faedt 9= W Afk e o foRdt ot e | 39 faedt w1 strevaehan
T ? @ erfafta faedt & faem o1 38 o 9 & forg sifafiea afdt &1 gmam =& fhan s

srfafaa I1d

YA Td o] Geelt SEH § hig off i 9 g guen 3fud ® U 9 - wnfud
foran s qenfa, fafar & @y g AEnstl Y STgEN & T e W wd Hefud w3 o e
o fordlt ot YR T fowid T W T8l aren el B SE 9 foh SR g fafed €9 9
RRERIESIE

fmtu-srd froaea o wwg 9ul, feram, e o1 fRet giepfas &R0 | g¢ Jo9H o fag
IR 1 i YA Al fhan Sam feior srl &t 31 6t &faafd dfogeer o e« 9
FUM R 3ok fow fRdt ff gr & <@ W foar & fran s

T T ST Al St wmul ot o ST ER SR oUW 31 Wik SEl S N e, % SR
BN &) T 3T TH 3 HWieh 1 HeH TEqd o 3E TH % ¥ ® o e dien %1 ari
T ggt 30 dF q IR AHEE SR 5N YN fHAr e 2

wferemer A fafdemt sivan gsfifrer gra i o fde 3 srgem St srfersere @1 -
TR0 HLM AT THeTOT FHO-TS ot Wgd Han S fR =i safeed wiusR @ o=

forell wifrenTl g eTiferd ©1 XU Y Yok o oemen UW WMeRTE i SH % o fou e 9@
sfafter uftr <7 &1 Bl foeeht Wit g&gd e o gfagfd 61 S

23

59


Administrator
Typewriter
59


YfaYa-3MeR o folg &R
TE FIR Teh TRTRR O BT T oooooooeeeeeeeesseesssssnsenes 8 T o TfegeRR el T T, 3R
gheh Siaia SHeh A, Froaeeh, Fomees iR oA GuRimd off 8, S« @ o ged & twn wier e
T S A GHE T B SR T UEER oh &9 § SR den Senfie gy uiteg, = fieedt S
At erediertor stfufem 1860 & 21fiF T ediera deme &, ford o amt i et T @

e THeh 3farid WAl o SR, SRR IR wiftehd off €, % 919 S TG, Gl
R T R
IS IELEC RO & FR (T8 298 1 o I el 791 ©) gN HiSHhR GeHd 8 T 7 e

TR A fRiE w1 g7 Tes fhan @ fF o7 39 fmi e ® o w9 9 o9 Hefud qen s@e
B S 75 T i gfayfd oF STYR W I HIR oh TR 9 YhR o A0 & o faw 3urR =t
A < S U gl ) THW Gl qen | Y @ SR o g9 off et ® o fow fra
U R Foad e w1 e fear § iR iR Gieeehr sl qmiE s gfagia o SR W) (EEL.

F1 HTER g A S O B A e e e A e SR e S e § f
SR frreiiea 1 i Tore R GaehR gR o T S Wil w1 ufayfd oh STHR W ST HE S
SUR 39 1 81 I X 39 o1d 1 @efl & fF S IR o @R qen $4 foaeial o feae ek steren
3Tk Tge A g1 TAghR &l & T T .o 1 TR TSt g Giagerr Taggrl are
F & o FahaEsy @i 39 YR o SR §f T Ul A wiE @ S fF I Seaifed €, dfeser
TASERT EfeRT X § den fHEed ¥ "end € @R frefafed yeR s s g

TR U ogaR e g AR & SR & T TqY i TR q1 IUR I T w@eAt ;@
3T hig TRT A1 AR, i GRS Fmo wrf 1 s sivar 9 & o fae @ 9 smom 9
& oo W fomelt o= SRY, S off §1 % faw s

T SUR o o ol H & T amit fes Ted Ay fRAn w7 SR wfagfa o w9 H fee
BN R H1 T 7, T T ¥ HGR H1 0 Guld € qen et YRR ¥ 9Rge @ iR dfesen 39
TRl T HAfa o STURM T 3R SUR W w37 o olT HiE &g wam S quf &9 F SHAT 319
Tufa &t & 9 gl dieRehR S At o Gay o Fee i O gEl s i s efagid s, faee
oI SwfeER 38 SuR fan ™ ?

T SUR o I ol H & T Gl qen o7 9k gl fment wfagfa smeR woem oI SuR fan
STE (S fR SR Seo R T €) T 36eh 9% 39 Wi el SO 1 YA e SRR
BRI SRR o FRel qe 35 hiR i ¥l oF STJUR 3 9107 i oF Foaed & fag fwan S|

TR Sord WA o Wl SifEwi o Hey § Sfea FReET oIk wefer eifen swam SR geen o fa

3T T W Gl AEvIH A T FALAT HAT qA 56 T o 39 WRft 1 Iugaa i & o

ST & ¥ W1 q9 q% Sod ATl SOgeR i ARMRET W qul 3Teh oTU SWEgd H S

Frafo-Tord R @ e forelt off o Fae = 39eh 510 wiftera fonelt siferrt o ffteror ok fora et
24=

60


Administrator
Typewriter
60


@i 3 Al A1 3Tk R 9N #1979, UG A< g W A1 afqusd g S W A1 St "en o
TS B WM W Uk & ok fou GogeRR ST T S SO Wi 9 39 Sifaer Seet T A1 SHeh
T w39 we fufq § eom Seife gShifer 3 | ) 8l

S.

()

(=)

()

e a1 IFdR! AR W IHeh g WiiHehd STfuei &t fafea sgufa o fom e arlt forsdt
off RO 9 35 FHio-Toa 9 gerR el S

I IR K1 Y@ SR U o AR S 0l e o foIq GemehR i <7 wiwa e
& T @ g TR F AR T w @ s e qenf A e e fE S % e
TR 1 HE 3Td: A T foha S € q9 Jid 08 TeE W R S 0 O5E %
foru o o foe 9 selt S o1 AfURR B 98 et 9iagehR o faa 9 39 amft &
o 1 herdl e i ST, f5 arede o i s # wE o @ v 2 iR fwen ge
A Tect agelt FE T TE T wESEe g Feitor yee gt o ey § 9 U R e s,
51 R 37 fac@l o 3idd IYUR i TRT &I T0ET &1 T

Ife foRreR fhet 92 35 IR A1 foer@ o 3ua 1 fordl ¥ o are o1 faea § &g 9%
F € Al 98 SUR HT bl ST S e o o €, T g B % g 9% e 9 sE@
A G 12 fera aiftier <A1 o WY SYR S Al 9 9199 oiieM i aii qeh ST slieram
IR A THE AN TR &ifd 3R FrEie g fRT T s A et agett o for A s wfagfa
o Yad 1ol GiaREER k1 e oF SR FRU T o off v ¥ Gt Tdaeg wafeR
F T AU qIIER SUR HT I A & fau faea @ R S 2

£ R I AT SHIfer SR @ T T SUR ot T A% = AR @R 59 foem ok
aid 37 THE A 99R, &fq iR @ w1 Ui FrEe S ofiem % WY 9% e 9 s
oI of oidl 8 W TAsgRl 98 Fehfd USH 1 St © ST Siwon skl St @ o Sod am o fopeht
off o1 o TN 3R S R T ARl W Ufidehet g gl for St el e iR ufe
o forq wafeey fepen STQ a1 5§ o) femen SERMI @R <7 TR 1 e @l femen s
i goeh aveq fohdt off @Ha Frefefaa uferaneti & @ frdt =1 gae! Sa o di e
U1 Hehll B:-

I FR ¥ 39 A KT T 3Iuadl & 79R SioRRR ® AR § 3 i wE & QU we
H 3o Gl a1 SHok fRE W T R AT SR U SUAN H o1 9 39 YR o ffor
w1 ® Tl FE § gt Safas @@ GfeseR o w4 ¥ fae 3R 39 faeia % et
YR T TR o Heer H 37 AR @ SR fopw T Froior w5 Y @ o Ged o Giager
T 99 YH HI o I 9 PR o IER Tad Jod R Fmin w71 afk d@feger
F Wh HIE THE I 99 2 df I8 Y i 1 SH 9 W amg Fm

fuEla gt =1 SEek fohell 9 i WreSIeh el g1 B2l A1 SH Sl SR SHe! fash
Y g TR 1 iR 6 ooy S ok fow 39 faera o sfaiid ek T (ufaenia ) 8tk
fie (af w1 =) F1 Pae GlageR w1 S

yfaqfa S T o | T Ui A 3wk fRE W A1 3o IR oF Sfava dfasehR i <7 i
I HAA HE

25

61


Administrator
Typewriter
61


TR 1 R T g2 57 1 o STl Sk SR Hel T 3o SR k1 TR W =1 1 A
<3 &l B

THoh HIETEEET. ... R ¥ frae & Ry 9 FRemER sW fafed alie ik o
H A7H-3T0 FEeR R I €

BIEEEI ]

26

62


Administrator
Typewriter
62


& e TRt
a1 ¥,
SRR qe S SrqEeT Ry
. AR qen Srifien srEE uReg o Heu 0 (3EH ST < shsufen el T §) T e s
E= 515 RO, Tk HEA S FEEE WS TR 1956 % 1| ueq Usihd W@t 2

27

63


Administrator
Typewriter
63


BRI hi WA Teferurar

IHER NI 1 o foru e feram o wrw
RSN 1 HE % SR i e =% Fge ST -
(=) fafesn qor wgw wd o fau :

1.
2.

T UYSUE TSIFRR, 5@ HE 1 |@i9d o w10 9@ § SAfHE 2|

T giIfera few gieet (STeRfaR) &H § %A O 91 oF 99 o @il S &
1 GO o €. 5 A 9 ek B a9 € 10 9@ | HA 3

T e fewim gieet 59 9o god €. 2 A’ 9 ek 8 91 €. 5 A’ 9w
Bl

(@) 9t qen Sl Sl o fou it fewm glee &7 9 %4 1 91 oh T9d o W, 59 &
%1 Gi9q g €.50 TR § At 2|

() ﬁg«rmﬁ%m

(&)

T gfrferd Iue SR foroes ue faga enfimifert § fadt aar wra favafammer
 aes Teilt 81 qe 3T¥a ¥ | &H 3 WA *l ol A1 Toh faga aAitrent § fewm
BiTeY, 39T & | &Y 7 T H B 59 HF FH Gl god €.1.5 d@ 9 HF 7 2
T ISUe foeqa SR, %7 § &9 2 | o 19d o @i 1 foga st o
fewmT Bieet &H | %A 3 91 oF 319 oh WY 5@ % A1 W98 oI €.75 T9R 9
3y B qe &, 1.5 @ ° HA B

forga sttt o fewlm Sicet %H ¥ & 3 |1 o TI9d oF H1Y Sd & ] Hioal
Ted ®. 37 BIR 9 Al & qe1 €. 75 T9IR 9 %4 B

Teh 8T GUEESK w1 § %9 3 9o & 39 o W 5 H1d 61 g ged €. 7500
Y Afye qe1 €. 37 TR 9 FA B

g JohR S vl Soriiehet W i W@ H TGS 1 a1 € @ S§ frefefaa
ufer (i § TE fd W stferem A =)y 7E ok fewee o w9 H A g g el
=g olieh fmior faum o YR W HUH.TE SR gR SRell S Hehdl €

I USUe TSR g T R Bl %.3000/

g gferfaa few giee fgea fhar ST AT, ®.1500/

e SoFiiehe] GRETESR e Thal ST Bl ®.750/

28

64


Administrator
Typewriter
64


wittz o fd & fog o

itz ¥ form ok

1.

IoheR, TEH Tt W Y, St R, faehd, ot fagen e, die wreE otw sfear s
yfafsed Frfar =1 ok ferha farshar St o SEINT Hoflerd, WRA TR gRT 1A © qen
et dfaed T faferam =7 IcaeA &man 81 33 U (3T TH: 269 o 3T&Y) a1 43 U
(3T TH. 8112 o ATEY) WM UEcve e Sa off STavaehal el i &1 W qen
Sk 919 31E. TH. 3. YU SIS oh olsqd 8 def J&A S1faa=n g 3ehl 1
STAIfET Bl e &t gfd 50 oo & o o st grf foem fofar st =g den ome.
TH. 3E. &1 o= 8l 3ohaR R @ik T WiHe &l J9RT SR g’ . 3TE. TH. &I
o WEHEI o STIEY Sl S| T o SR A% I8 W T o 3eheR gN SHafted
Yt R O o0 o STEY el © @ 39 oTEliehd 3 A Smwm den g gSifR
o fafgd 91 o T e o HiaX SehaR &l A9 st T W Hreed § g2H grml
T 20 2F A YORI SR g HUiRa wide o wEiwee W A g,

IohaR i 800 ST AT A1 FIRT ISR g i &man o1 Ueh e Tem e Teredt
R A B fSeh fou SoheR ol g Afafied U SUeT= &l s STt Mem™ o <
Al T WL @A B Tk et i a6l GOR SR a1 Giaffe o6 9@ @I qen
TH TG i =1E SRER o U WA MR T GRET hi R 3ohER i Bl IehaR
1 AT 3hER 1 YR TSAFRR &l el ot Fleror & fow wedm s g
IoheR T T o folu Hide M:3eeh Iuere ST SR G0 i ArTd | SehaR i
T8 TG BAM

ffo’t o @€ 6 o WUl oh STIER %@ H ardfas SR 991 YA foRd T HiHe &1
it den qu fewre forara T B fAfes o @ 6 o SEuEl 9 s@d fHied o
& SER € e & Huifas SYAN 1 W@ATIAT i ST

A B A T a9 YA 7 TR T g ot g $SfeR & fafaa o & fe
&l /I3 ST

29

65


Administrator
Typewriter
65


afa & fau ord

1. IR 9RAE AFF o[ HIS T FTEY FAN SRR R AR wfafted fmiar
1 Ik UG foohal ¥ ARY HT 5 B TIRM| IR g HREId T AT
T GR 9RF &1 AR 1 YARE SSIFER Sl qHET JHIOOS I9eed ShAl B
JohaR g BRI T WA 1 YHN ST 1 hiS o el oh STg&y S
ST T % AR AR gg U T i JoheR g Safked Wi WRdg "ee
=R & IEY AL ¢ @ T8 TEihd R fEA STom qen gt SR o fafea
MY o Uh G oh IR ShaR i A9 el Td R FHrEEad | g1 8|

2, @HU 10 = R S ff o g9 geifeR g feifa wfEd w wel w6 seew
T A BT

3. IhR FI TRF 1 B H FE WA & IE W YRR T USRa w1 B forew
for 9@ o faepfa =1 <1 9 31 W@ fS9er fau 3ehsr &1 i sifafea Tl Suersa
T HUE S fafa= SR oF WA w BEI hI AAT-STA T@HT BT MMk
TYHT TUMET qA Sd HH § A B

4. TS o TR/ fesd, a9 9@ (tensile strength) gew@/As™ we™ (bend
test), T7 @S T (rebend test), fafa= Rl o 9RE ¥ @@ TR
* TS Hel ¥ f HE ot 1 Gehdl © TSGR e 3@ wwR R

BE H ATHR 100 29 9 &7 Ufd w@ [100 29 ¥ S| R4
& fou e o foag
10 T UH ST 9 &9 |25 A A1 3Tk 9 9 40 29 I 3Tk 9 9
Teh T Teh T
10 ¥ 16 TH TH S 35 39 A1 39S 9N 9 45 29 I 3Tk 9N 9
Teh T Teh T
16 T TH SMA1 9 31fueh 45 29 1 3Tk 9 W |50 T AT Sk 9N °
T T T T

5. IoheR bl ThEl o faw |fen M:3esh Suaed wIAT BN 9hE0 i R of
SRR ohl T8 Al B

6. fafoRT o @e 6 °F WEYHl oF STIERE &M § ardfas SN dd1 39 fey ™ 9
w1 feEo qen QU feda forde wa g ffae & @€ 6 o greemEl dun SEH
ffea wrdl & oER € WA o Quifass SYAN 1 WE/ATOAT T Q|

7. FEA H A™ T q START A fRT T | w99 SSteR oF fafaa et
& o1 &t germyIemn S

36

66


Administrator
Typewriter
66


Schedule of quantity (Volume-2)

Note:- 1. Please quote rate in figure as well as words.
2. Please carry forward the total on last page.
3. The work is of emergent nature & should be completed within stipulated time.
4. The contractor is to keep on site, all the construction machinery required like concrete mixer, vibrator etc, for the work.
5. The work is to be executed on scatterred locations. It should not be expected by the contractor that all sites will be available simultaneously. The contractor is to plan the work in a way that
the site handed over to him, should be completed before taking over the other sites.

Name of work:- Renovation of Guest House, Planetarium room, room with Carbon Block and additional toilet with security check post at NPL campus.

PART 'A’ Civil Work

SLNo Description Unit Qty Rate in figure Rate in words Amount

1 Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means over areas (exceeding 30cm in
depth. 1.5 m in width as well as 10 sqm on plan) including
disposal of excavated earth, lead upto 50m and lift upto 1.5m,
disposed earth to be levelled and neatly dressed.

All kinds of soil cum 5

2 Filling available excavated earth (excluding rock) in trenches,
plinth, sides of foundations etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and| cum 2
watering, lead up to 50 m and lift upto 1.5 m.

3 Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work]|
up to plinth level :

(A) [1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 20

mm nominal size) cum 28

(B) [1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40|

mm nominal size) cum 1

4 Reinforced cement concrete work in beams, suspended floors,
roofs having slope up to 15° landings, balconies, shelves,
chajjas, lintels, bands, plain window sills, staircases and spiral
stair cases up to floor five level, excluding the cost of centering,
shuttering, finishing and reinforcement, with 1:1.5:3 (1 cement cum 1
: 1.5 coarse sand : 3 graded stone aggregate 20 mm nominal|
size).
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
above plinth level.

Thermo-Mechanically Treated bars

Kg

120

(A)

Centering and shuttering including strutting, propping etc. and
removal of form for:

Shelves (Cast in situ)

sqm

(B)

Lintels, beams, plinth beams, girders, bressumers and
cantilevers

sqm

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundation and plinth in:

Cement mortar 1:4 (1 cement : 4 coarse sand)

cum

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above plinth
level up to floor V level in all shapes and sizes in :

Cement mortar 1:4 (1 cement : 4 coarse sand)

cum

Dismantling tile work in floors, wall, roofs laid in cement
mortar including stacking material within 50 metres lead
(including dismantling of mortar).

sqm

284

10

(A

Providing and laying Vitrified tiles in floor with different sizes
(thickness to be specified by the manufacturer), with water
absorption less than 0.08% and conforming to IS:15622, off
approved brand & manufacturer, in all colours and shade, laid
with cement based high polymer modified quick set tile
adhesive (water based) conforming to IS : 15477, in average 6
mm thickness, including grouting of joints (Payment for
grouting of joints to be made separately). (Double charged tiles
to be used)

Size of Tile 800x800 mm

sqm

169

(B)

Size of Tile 600x600 mm

sqm
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

11

Providing and laying Vitrified tiles in different sizes (thickness
to be specified by the manufacturer), with water absorption less
than 0.08% and conforming to IS: 15622, of approved brand &
manufacturer, in all colours and shade, in skirting, riser off
steps, laid with cement based high polymer modified quick set
tile adhesive (water based) conforming to IS: 15477, in average
6 mm thickness, including grouting of joints (Payment for
grouting of joints to be made separately). (Double charged tiles
to be used)

A

Size of Tile 800x800 mm

sqm

B)

Size of Tile 600x600 mm

sqm

12

(A)

Grouting the joints of flooring tiles having joints of 3 mm|
width, using epoxy grout mix of 0.70 kg of organic coated filler
of desired shade (0.10 kg of hardener and 0.20 kg of resin per
kg), including filling / grouting and finishing complete as per|
direction of Engineer-in-charge.

Size of Tile 800x800 mm

sqm

(B)

Size of Tile 600x600 mm

sqm

13

Extra for using glazed vitrified tiles in matt finish in place of]
double charged vitrified tiles.

sqm

14

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades except
burgundy, bottle green, black of any size as approved by]
Engineer-in-Charge, in skirting, risers of steps and dados, over
12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg per sqm,
including pointing in white cement mixed with pigment of
matching shade complete.(Minimum 12"x18" tiles to be used).

sqm

78
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

15

Providing and Fixing 15 mm thick densified tegular edged eco
friendly light weight calcium silicate false ceiling tiles off
approved texture spintone/ cosmos / Hexa or equivalent of size
595 x 595 mm in true horizontal level, suspended on inter
locking metal grid of hot dipped galvanised steel sections
(galvanising @ 120 grams per sqm including both side)
consisting of main ‘T’ runner suitably spaced at joints to get
required length and of size 24x38 mm made from 0.33 mm|
thick (minimum) sheet, spaced 1200 mm centre to centre, and
cross “T” of size 24x28 mm made out of 0.33 mm (Minimum),
sheet, 1200 mm long spaced between main’T’ at 600 mm
centre to centre to form a grid of 1200x600 mm and secondaryj
cross ‘T’ of length 600 mm and size 24 x28 mm made of 0.33
mm thick (Minimum) sheet to be inter locked at middle of the
1200x 600 mm panel to from grid of size 600x600 mm, resting
on periphery walls /partitions on a

Perimeter wall angle pre-coated steel of size(24x24X3000 mm|
made of 0.40 mm thick (minimum) sheet with the help of rawl
plugs at 450 mm centre to centre with 25 mm long dry wall
screws @ 230 mm interval and laying 15 mm thick densified
edges calicum silicate ceiling tiles of approved texture
(Spintone /Cosmos/ hexa) in the grid, including, cutting/
making opening for services like diffusers, grills, light fittings,
fixtures, smoke detectors etc., wherever required. Main ‘T’
runners to be suspended from ceiling using G.I. slotted cleats of]
size 25x35x1.6 mm fixed to ceiling with 12.5 mm dia and 50
mm long dash fasteners, 4 mm G.I. adjustable rods with
galvanised steel level clips of size 85 x 30 x 0.8 mm, spaced at
1200 mm centre to centre
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

along main “T’, bottom exposed with 24 mm of all Tsections
shall be pre-painted with polyster baked paint, for all heights, as|
per specifications, drawings and as directed by engineer-in-|
charge. Note :- Only calcium silicate false ceiling area will be
measured from wall to wall. No deduction shall be made for
exposed frames/ opening (cut outs) having area less than 0.30
sqm.The calcium silicate ceiling tile shall have NRC value of]
0.50 (Minimum), light reflection > 85%, non- combustible as
per B.S. 476 part IV, 100% humidity resistance and also having|
thermal conductivity <0.043 w/mK.

sqm

160

16

Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of rubbish to
the dumping ground within 50 metres lead.

sqm

146

17

Applying priming coats with primer of approved brand and
manufacture, having low VOC (Volatile Organic Compound)
content.

With water thinnable cement primer on wall surface having|
VOC content less than 50 grams/litre

sqm

146

18

Wall painting with premium acrylic emulsion paint of interior|
grade, having VOC (Volatile Organic Compound ) content less
than 50 grams/ litre of approved brand and manufacture,
including applying additional coats wherever required to
achieve even shade and colour.

Two coats

Sqm

146

19

Distempering with oil bound washable distemper of approved
brand and manufacture to give an even shade :

New work (two or more coats) over and including water
thinnable priming coat with cement primer

sqm

40

20

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over the
plastered wall surface to prepare the surface even and smooth|
complete.

sqm

164
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

21

Dismantling aluminium/ Gypsum partitions, doors, windows,
fixed glazing and false ceiling including disposal off
unserviceable surplus material and stacking of serviceable
material with in 50 meters lead as directed by Engineer-in-
charge.

sqm

56

22

(A)

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/ appropriate Z sections and other sections of]
approved make conforming to IS: 733 and IS: 1285, fixing with
dash fasteners of required dia and size, including necessaryl
filling up the gaps at junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc. Aluminium
sections shall be smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat angle,
Aluminium snap beading for glazing / paneling, C.P. brass /|
stainless steel screws, all complete as per architectural drawings
and the directions of Engineer-in-charge. (Glazing, paneling
and dash fasteners to be paid for separately) :

For fixed portion

Powder coated aluminium (minimum thickness of powder
coating 50 micron)

kg

544

(B)

For shutters of doors, windows & ventilators including
providing and fixing hinges/ pivots and making provision for|
fixing of fittings wherever required including the cost of EPDM
rubber / neoprene gasket required (Fittings shall be paid for|
separately) (S.S. hinges of approved quality to be used).

Powder coated aluminium (minimum thickness of powder
coating 50 micron)

kg

235

23

Providing and fixing double glazed hermetically sealed glazing
in aluminium windows, ventilators and partition etc. with 6 mm|
thick clear float glass both side, having 12 mm air gap,
including providing EPDM gasket, perforated aluminium|
spacers, desiccants, sealant (Both primary and secondary
sealant) etc. as per specifications, drawings and direction off
Engineer-in-charge complete.

sqm

40
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SLNo

Description

Unit

Qty

Rate in figure

Rate in words

Amount

24

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /|
neoprene gasket etc. complete as per the architectural drawings
and the directions of engineer-in-charge . (Cost of aluminium|
snap beading shall be paid in basic item):

With float glass panes of 5.50 mm thickness

sqm

31

25

Deduct for using Smm thick Glass in place of 5.50mm thick

sqm

31

26

Providing and fixing 12 mm thick prelaminated particle board
flat pressed three layer or graded wood particle board
conforming to IS: 12823 Grade 1 Type 11, in panelling fixed in
aluminum doors, windows shutters and partition frames with
C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of engineer-in-charge.

Pre-laminated particle board with decorative lamination on both
sides

sqm

27(A)

Providing and fixing aluminium handles, ISI marked, anodised
(anodic coating not less than grade AC 10 as per IS : 1868)
transparent or dyed to required colour or shade, with necessaryl
screws etc. complete : (Powder coated). 125 mm

each

22

27(B)

100 mm

each

42

28(A)

Providing and stainless steel fixing tower bolt 200mm, with rod
size 10mm square knob with necessary SS/CP brass screws
(make Harrison/Plaza/Godrej).

each

28(B)

Providing and fixing stainless steel tower bolt 150mm, with rod
size 10mm square knob with necessary SS/CP brass screws
(make Harrison/Plaza/Godrej).

each

34

29

Half brick masonry with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in superstructure above
plinth level up to floor V level.

Cement mortar 1:4 (1 cement :4 coarse sand)

sqm

22
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Unit

Qty

Rate in figure

Rate in words

Amount

30

Providing and fixing aluminium extruded section body tubular
type universal hydraulic door closer (having brand logo with
IS4, IS : 3564, embossed on the body, door weight upto 36 kg to
80 kg and door width from 701 mm to 1000 mm), with double
speed adjustment with necessary accessories and screws etc.
complete.

each

31

Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal off
unserviceable material within 50 metres lead as per direction of]
Engineer-in-charge.

In cement mortar

cum

32

(A)

Demolishing cement concrete manually/ by mechanical means
including disposal of material within 50 metres lead as per
direction of Engineer - in - charge.

Nominal concrete 1:3:6 or richer mix (i/c equivalent design
mix)

cum

(B)

Nominal concrete 1:4:8 or leaner mix (i/c equivalent design
mix)

cum

33

Dismantling doors, windows and clerestory windows (steel or
wood) shutter including chowkhats, architrave, holdfasts etc.
complete and stacking within 50 metres lead :

Of area beyond 3 sq. metres

each

34

Surface dressing of the ground including removing vegetation
and inequalities not exceeding 15 cm deep and disposal off
rubbish, lead upto 50 m and lift upto 1.5 m.

All kinds of soil

sqm

251

35

Providing and laying matt finished Vitrified tile of size
300x300x9.8mm having with water absorption less than 0.5%
and conforming to IS: 15622 of approved make in all colours
and shades in for outdoor floors such as footpath, court yard,
multi modals location etc., laid on 20mm thick base of cement
mortar 1:4 (1 cement : 4 coarse sand) in all shapes & patterns
including grouting the joints with white cement mixed with
matching pigments etc. complete as per direction of Engineer-in
Charge.

sqm

358
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Description

Unit

Qty

Rate in figure

Rate in words

Amount

36

Dismantling of flushing cistern of all types (C.L/PVC/Vitrious
China) including stacking of useful materials near the site and
disposal of unserviceable materials within 50 metres lead.

each

37

Providing and fixing white vitreous china pedestal type water
closet (European type W.C. pan) with seat and lid, 10 litre low
level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever), conforming to IS :
7231, with all fittings and fixtures complete, including cutting
and making good the walls and floors wherever required :

W.C. pan with ISI marked white solid plastic seat and lid

each

38

Providing and fixing white vitreous china counter top wash
basin 615x465 mm (Chester CERA make or equivalent|
including 32 mm CP waste and CP bottle trap of approved
quality and pressmatic pillar cock (Jaguar or equivalent).

each

39

Providing and fixing white vitreous china battery based infrared
sensor operated urinal of approx. size 610 x 390 x 370 mm
having pre & post flushing with water (250 ml & 500 ml
consumption), having water inlet from back side, including
fixing to wall with suitable brackets all as per manufacturers
specification and direction of Engineer-in-charge.

each

40

Providing and fixing C.P. brass angle valve for basin mixer and
geyser points of approved quality conforming to IS:8931 a) 15
mm nominal bore

15mm nominal bore

each

41

Providing and fixing unplasticised P.V.C. connection pipe with
PTMT Nuts, collar and bush of approved quality and colour.

15 mm nominal bore with 45 cm length

each

42

(A)

Providing and fixing G.I. Union in G.I. pipe including cutting
and threading the pipe and making long screws etc. complete
(New work) :

15 mm nominal bore

each

(B)

20 mm nominal bore

each

43

Providing and fixing trap of self cleansing design with screwed
down or hinged grating with or without vent arm complete,
including cost of cutting and making good the walls and floors :
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SLNo Description Unit Qty Rate in figure Rate in words Amount

100 mm inlet and 100 mm outlet

Sand cast iron S&S as per IS: 3989 each 6
44 |Providing and fixing PTMT grating of approved quality and

colour.

Rectangular type with openable circular lid

150 mm nominal size square 100 mm diameter of the inner cach 6

hinged round grating
45 |Providing and fixing soil, waste and vent pipes :

100 mm dia

Sand cast iron S&S pipe as per IS: 1729 metre 22
46  |Providing and fixing bend of required degree with access door,

insertion rubber washer 3 mm thick, bolts and nuts complete.

100 mm dia

Sand cast iron S&S as per IS - 1729 each 5
47  |Providing and filling the joints with spun yarn, cement slurryl|

and cement mortar 1:2 ( 1 cement : 2 fine sand) in S.C.I./ C.I

Pipes :

100 mm dia pipe each 10
48  |Providing and fixing Chlorinated Polyvinyl Chloride (CPVC)

pipes, having thermal stability for hot & cold water supply,

including all CPVC plain & brass threaded fittings, i/c fixing

the pipe with clamps at 1.00 m spacing. This includes jointing

of pipes & fittings with one step CPVC solvent cement and the

cost of cutting chases and making good the same including

testing of joints complete as per direction of Engineer in

Charge.

Concealed work, including cutting chases and making good the

walls etc.

20 mm nominal outer dia Pipes metre 40
49 |Providing and placing on terrace (at all floor levels)

polyethylene water storage tank, IS : 12701 marked, with cover|

and suitable locking arrangement and making necessary holes .

for inlet, outlet and overflow pipes but without fittings and the per litre 500

base support for tank. Circular tank
50 |Providing and fixing PTMT extension nipple for water tank

pipe, fittings of approved quality and colour.

20 mm nominal bore, weighing not less than 40 gms each 1
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Unit

Qty

Rate in figure

Rate in words

Amount

51

Providing and fixing PTMT Ball cock of approved quality,
colour and make complete with Epoxy coated aluminium rod
with L.P./ H.P.H.D. plastic ball.

20 mm nominal bore, 120 mm long, weighing not less than 198
gms

each

52

Providing and fixing PTMT stop cock of approved quality and
colour.

20 mm nominal bore, 89 mm long, weighing not less than 88
gms

each

53

Constructing brick masonry manhole in cement mortar 1:4 ( 1
cement : 4 coarse sand ) with R.C.C. top slab with 1:2:4 mix (1
cement : 2 coarse sand : 4 graded stone aggregate 20 mm|
nominal size), foundation concrete 1:4:8 mix (1 cement : 4
coarse sand : 8 graded stone aggregate 40 mm nominal size),
inside plastering 12 mm thick with cement mortar 1:3 (1
cement : 3 coarse sand) finished with floating coat of neat
cement and making channels in cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone aggregate 20 mm|
nominal size) finished with a floating coat of neat cement
complete as per standard design :

Inside size 90x80 cm and 45 cm deep including C.I. cover with
frame (light duty) 455x610 mm internal dimensions, total
weight of cover and frame to be not less than 38 kg (weight of]
cover 23 kg and weight of frame 15 kg) :

With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5

each

54

Providing and fixing looking 3.5 mm glass of superior quality|
with pre-polished in teak colours PVC moulding 40x15 mm|
including 4 mm hard board, including fixing at site with
necessary clamps.

Sqm

55

Providing and fixing of "Soap Dispenser of Jaquar (Code AKB
35735) or equvalent make standard shape with bracket of the
same materials with fittings complete.

Each

56

Providing and fixing 100mm verticle blind, Vista dust guard or
equivalent of make Nova/Mac. Actual fixed area shall be
mesuared from top of channel to bottom of blinds.

Sqm

305
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57

Washed stone grit plaster on exterior walls height upto 10 metre
above ground level, in two layers, under layer 12 mm cement
plaster 1:4 (1 cement : 4 coarse sand ), furrowing the under
layer with scratching tool, applying cement slurry on the under
layer @ 2 Kg of cement per square metre, top layer 15 mm|
cement plaster 1:1/ 2:2 (1 cement: 1/2 coarse sand : 2 stone
chipping 10 mm nominal size), in panels with groove all around
as per approved pattern, including scrubbing and washing the
top layer with brushes and water to expose the stone chippings
,complete as per specification and direction of Engineer-in-
charge (payment for providing grooves shall be made
separately). (The item is for repair work on scaterred locations).
(Including height upto 7 meter. No separate scaffolding will be
paid. The works required for repair work of external walls in
Guest House. The cost will include dismantling of existing &
redoing).

sqm

50

58

Forming groove of uniform size in the top layer of washed stone
grit plaster as per approved pattern using wooden battens,
nailed to the under layer, including removal of wooden battens,
repair to the edges of panels and finishing the groove complete|
as per specifications and direction of the Engineer-in-charge :

15 mm wide and 15 mm deep groove

metre

50

59

Finishing walls with Premium Acrylic Smooth exterior paint
with Silicone additives of required shade:

New work (Two or more coats applied @ 1.43 Itr/10 sqm over
and including priming coat of exterior primer applied @ 2.20

kg/10 sqm)

sqm

2795
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60

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for kitchen
platforms, vanity counters, flooring, skirting, bends more than|
3" wide, coping, window sills, facias and similar locations off
required size, approved shade, colour and texture laid over 20|
mm thick base cement mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing, moulding and
polishing to edges to give high gloss finish etc. complete at all
levels. (Nothing will be paid for moulding/chemfering).

Granite of any colour and shade

Area of slab over 0.50 sqm

sqm

43

61

Extra for providing opening of required size & shape for wash
basin/ kitchen sink in kitchen platform, vanity counter and
similar location in marble/ Granite/ stone work, including
necessary holes for pillar taps etc. including moulding, rubbing
and polishing of cut edges etc. complete.

each

62

Extra for making edge of 18mm thick granite to 36mm byj
pasting 70mm wide granite strip with suitable epoxy including|
cost of granite.

metre

63

Extra for moulding to 36 mm thick granite stone in place off
18mm thick including 1/e polishing to edge to give high gloss
finish.

metre

64

Exrta for making 25mm wide anti skid strip in granite for steps,
by grinding.

metre

33

65

Repairs to plaster of thickness 12 mm to 20 mm in patches of]
area 2.5 sq. meters and under, including cutting the patch in
proper shape, raking out joints and preparing and plastering the|
surface of the walls complete, including disposal of rubbish to
the dumping ground within 50 metres lead :

With cement mortar 1:4 (1cement: 4 coarse sand)

sqm

50

66

Dismantling doors, windows and clerestory windows (steel or
wood) shutter including chowkhats, architrave, holdfasts etc.
complete and stacking within 50 metres lead : Of area 3 sq.
metres and below

each
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67

Dismantling stone slab flooring laid in cement mortar including
stacking of serviceable material and disposal of unserviceable
material within 50 metres lead.

sqm

68

Providing and applying textured paints-Fine Flakes
homogenous wall finishing including preparation of surface
complete as per manufacturer's specifications directioon for
application including top coat (in double coat) with silica based
coating glossy/matt & make haritage/sprctrum/IKOS. The
application to be done by company's authorised applicator only.
The contractor is to submit a certificate from manufacturer,
certifying the quality works as per their specifications and byj
their authorised applicator.

sqm

178

69

Removing dry or oil bound distemper, water proofing cement
paint and the like by scrapping, sand papering and preparing the|
surface smooth including necessary repairs to scratches etc.
complete.

sqm

178

70

12 mm cement plaster of mix :
1:4 (1 cement: 4 fine sand)

sqm

35

71

15 mm cement plaster on the rough side of single or half brick]|
wall of mix :
1:4 (1 cement: 4 fine sand)

sqm

173

72

Providing and fixing ISI marked 18mm MDF BOARD both
side liaminated, exterior grade in cabinet boxes shutters drawer
including necessaary screw etc. The edge of board is to be
sealed with 0.8 mm lamination/PVC edge bending tape or
epoxy paint as per requirement. Fittings like hinges, channels,
shall be paid extra. Actual board fixed shall be measured for
payment.

sqm

73

Providing and fixing s.s. pin Cylindrical Dead lock 70mm i/c
S.S. Cap for Key & rubber buffers Harrison or equivalent make.

Each
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74

Providing and fixing 12 mm toughened plain glass in opening
approximately 3.40 m x 2.20 m including centre automatic
double leave door in width approximately 1.50 m, with Dorma
ES200 Easy fitting including sensors/safety sensors, prog.
switch and all automatic parts, Dorma G/W brackets to hold
the glass on top and bottom, including 1.0 KVA UPS of]
approved make, complete in all respect. The work is to be
executed by specialized agency.

each

75

Steel work in built up tubular (round, square or rectangular
hollow tubes etc.) trusses etc., including cutting, hoisting,
fixing in position and applying a priming coat of approved steel
primer, including welding and bolted with special shaped
washers etc. complete.

Hot finished welded type tubes

kg

376

76

Providing and fixing precoated galvanised iron profile sheets
(size, shape and pitch of corrugation as approved by Engineer-
in-charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc
coating 120 grams per sqm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet should have protective|
guard film of 25 microns minimum to avoid scratches during
transportation and should be supplied in single length upto 12
metre or as desired by Engineerin-charge. The sheet shall be
fixed using self drilling /self tapping screws of size (5.5x 55
mm) with EPDM seal, complete upto any pitch in horizontal/|
vertical or curved surfaces, excluding the cost of purlins, rafters
and trusses and including cutting to size and shape wherever
required.

sqm

27

77

(A)

Providing and fixing precoated galvanised steel sheet roofing
accessories 0.50 mm (+ 0.05 %) total coated thickness, Zinc,
coating 120 grams per sqm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns using self drilling/ self tapping|
screws complete :

Ridges plain (500 - 600mm)

metre
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SLNo Description Unit Qty Rate in figure Rate in words Amount
(B) |Flashings/ Aprons.( Upto 600 mm) metre 8
78  |Providing and fixing of Jet Spray of "Chilly make" or equivalent

with necessary fittings. Each 3
79  |Providing and fixing of "Single Towel Rail" 600 mm long
(Code AKB-35711) of Jaquar make complete with brackets
fixed to wooden cleats with SS screws complete in all respect. Each 2
80 |Providing and fixing automatic hand drayer (of stainless steel
boday) size approx. 235x205x265 mm of CERA or equilevent| Each 2
make.
81 |Coping work with 25mm to 30mm thick polished red sand
stone over 20mm thick base of cement mortar 1:4 (1 cement : 4
course sand) including rubbing and polishing complete. (coping|  sqm 66
to be done for parapet wall on Guest House Terrace)
82  |Providing and fixing plastic septic tank of sintex or equivalent
make, sintex product code no. CCST-100-01. each 1
83  |Constructing soak pit 1.20x1.20x1.20 m filled with brickbats
including S.W. drain pipe 100 mm diameter and 1.20 m long| each 1
complete as per standard design.
84  |Deduct for disposal/taking out of old dismantled scrap of]
aluminium partition from the location where it has been kg 344
dismantled.
85 |Disposal of Malba/ building rubbish from NPL to suitable
cum 50

disposal site outside NPL campus.

Total 'A’

Rupees in words (e et e e e

Total A+B

82

Signature of contractor

with date.
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National Physical Laboratory
Schedule of quantity

Part 'B'- Electrical Work

Name of work:- Renovation of Guest house, planetarium room, room with carbon block and additional toilet with security check post at NPL campus.

Item PARTICULAR QTY UNIT Rates in figure Rates in words Amount
No

—_

Wiring for light point/ fan point/ exhaust fan point/ call bell
point with 1.5 sq.mm FRLS PVC insulated copper
conductor single core cable in surface / recessed steel
conduit, with modular switch, modular plate, suitable Gl
box and earthing the point with 1.5 sq.mm. FRLS PVC
insulated copper conductor single core cable etc as
required.

a|Group C 20.00 Each

2|Supply, Installation, testing and commissioning of
recessed mounting 600 mm X 600mm LED Panel
Phillips cat no. RC365BLED-33-5000 PSU OD WH or
similar design & technical parameters of make
Havells/CG/Halonix. complete with all respect including
hanging/fixing arrangement.Make should be
Phillips/Halonix/ GE/ Crompton greaves/ 26.00 Each

3[Supply, installation, Testing and commissioning of 18 Watt
LED street light luminaire with highly efficient mid power
LED's with pressure die cast alluminium housing,
refractor and enclosed with toughtened glass.
specification as per technical data sheet. Make should be
Phillips/GE/Halonix/Havells. LED street light fitting will be
installed on existing pole/wall after removing old existing

fitting as required. 5.00 Each

4[Supply Installation, testing and commissioning of 15 watt
square shape surface mounted slim LED panel after
removing old existing fitting as required. Make should be
Phillips/ GE/ Halonix/Crompton / Bajaj. 70.00 Each

5(Supply Installation, testing and commissioning of
surface/wall mounted 20 Watt indoor decoative T5 4 feet
LED luminaire with opal diffuser. Make should be
Phillips/GE/Halonix/Havells. LED fitting will be installed
after removing of old existing fitting as required

50.00 Each
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Supply of 1200 mm sweep, 230 V, AC, 50 Hz, energy
efficient five star rating, ceiling fan complete in all respect
including blades, capacitor, standard down road upto 30
cm long etc as required. Fan should be ES 50 premium
model of Havells/ High speed plus model of crompton
greaves or equivalent. All fan should be 5 star rated
energy efficient of respective models.

15.00

Each

Installation,testing and commissioning of ceiling fan
including wiring the down rods of standard length ( up to
30 cm) with 1.5sq.mm. FRLS PVC insulated, copper
conductor,single core cable as required.

15.00

Each

Supplying and fixing stepped type electronic fan regulator
on the existing modular plate switch box including
connections but excluding modular plate etc. as required.

15.00

Each

Supply and fixing of suitable size ceiling fan hook on
cealing after breaking the celing and repair the same or
fix in garder/pipe as required as per site condition.

15.00

Each

10

Supplying and fixing extra down rod of 10 cm length G.I.
pipe ,15 mm dia, heavy gauge including painting etc. as
required. (Note :More than 5 cm length shall be rounded
to the nearest 10 cm and 5 cm or less shall be ignored)

24.00

Each

11

Supply & fixing of cabin/wall fan of 230 Volt, AC, 400 mm
sweep complete in all respect of HAVELLS / CG MAKE.
Fixing of fan will be done by steel rawal plug / rag bolts
with nut as required.

2.00

Each

12

Supply of Fresh air fan 230 V, AC, 300 mm sweep with
self closing louvers and off mode protection against birds
etc as required. fresh air fan should be cat no. Maxima
DXl fresh air fan SKU 070062 of bajaj make or
equivalent.

4.00

Each

13

Supply of exhaust fan of following size sweep, single
phase, 900 RPM, 230 V , AC, 50 Hz including all
accessories such as frame, wings, capacitor,
louvers/shutters etc complete in all respect as required.
(Exhaust fan should be USHA / Khaitan / Bajaj /
Crompton Greaves make only)

450 mm

3.00

Each

O

300 mm

3.00

Each

Installation of exhaust fan in the existing opening,
including making good the damage, connection, testing,
commissioning etac as required. Upto 450 mm sweep

7.00

Each
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15

Supplying and fixing following size/ modules, Gl box
alongwith modular base & cover plate for modular
switches in recess etc as required.

al1 or 2 Module (75mmX75mm) 5.00 Each
b[6 Module (200mm X 75mm) 20.00 Each
c|12 Module (200mmX150mm) 9.00 Each
16|Supplying and fixing following modular switch/ socket on
the existing modular plate & switch box including
connections but excluding modular plate etc. as required.
a|5/6 amp switch
20.00 Each
b[15/16 amp switch
53.00 Each
¢|3 pin 5/6 amp socket outlet
5.00 Each
d[6 pin 15/16 amp socket outlet
53.00 Each
e|Telephone socket outlet 3.00 Each
fITV antena socket 2.00 Each
g|Bell push 1.00 Each
17|Supply and fixing modular blanking plate on the existing| 20.00
modular plate & switch box excluding modular plate as
required. Each
18|Supplying and drawing 2 pair 0.5 sg mm FR PVC
insulated copper conductor, unarmoured telephone cable
in the existing surface/ recessed steel/ PVC conduit as
required. 120.00 Meter
19(Wiring for circuit/ submain wiring alongwith earth wire
with the following sizes of FRLS PVC insulated copper
conductor, single core cable in surface/ recessed steel
conduit as required
al2 X2.5sqg. mm + 1 X 2.5 sq. mm earth wire 150.00 Meter
b|2 X 4 sg. mm + 1 X 4 sq. mm earth wire 80.00 Meter
20|Supplying and drawing following sizes of FRLS PVC
insulated copper conductor, single core cable in the
existing surface/ recessed steel/ PVC conduit as required
al3x4 Sg.mm 10.00 Meter
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21

Supplying and fixing DP sheet steel enclosure on surface/
recessalong with 25/32amps 240 volts “C” curve DP MCB
complete with connections, testing and commissioning
etc. as required.

10.00

Each

22

Supplying and fixing following way, single pole and
neutral, sheet steel, MCB distribution board, 240 V, on
surface/ recess, complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar, interconnections,
powder painted including earthing etc. as required. (But
without MCB/RCCB/Isolator)

6 way, Double door

2.00

Each

Supplying and fixing following way, horizontal type three
pole and neutral, sheet steel, MCB distribution board, 415
volts, on surface/ recess, complete with tinned copper
bus bar, neutral bus bar, earth bar, din bar,
interconnections, powder painted including earthing etc.
as required. (But without MCB/RCCB /Isolator).

4 way (4+12) Three pole, Double Door

3.00

Each

Supplying and fixing of following rating, 240 /415 volts, C
series, miniature circuit breaker of following poles in the
existing MCB DB/ MCCB in existing cubical panel board
including drilling holes in cubical panel making complete
with connections, testing and commissioning as required.

5to 32 amp. SP MCB

36.00

Each

32 amp. Single pole and neutral MCB

3.00

Each

32 amp. TPN MCB

3.00

Each

25

Supplying and fixing of following sizes of steel conduit
along with accessories in surface/recess including
painting in case of surface conduit, or cutting the wall and
making good the same in case of recessed conduit as
required

25 mm

50.00

Meter

26

Supplying and fixing of following sizes of PVC conduit
along with the accessories in surface/recess including
cutting the wall and making good the same in case of
recessed conduit as required

20 mm.

150.00

Meter
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27

Supplying and drawing of UTP 4 pair CAT 6 LAN Cable in
the existing surface/ recessed steel/ PVC conduit as
required. (Cable should be D -Link / Digi link make only)

300.00

Meter

28

Supply and fixing on surface one no. wall mounting CAT
6 1/0 connection box punch type internet socket with one
no. gang and shutter interconnections complete in all
respect as required.(/lO box should be D -Link,
Molex,AMP-Netconnect, Panduit make only

3.00

Each

29

Laying and fixing of one number PVC insulated and PVC
sheathed/ XLPE power cable of 1.1 KV grade of following
size on wall surface as required.

Upto 35 sg. mm (clamped with Tmm thick saddle)

2.00

Meter

30

Laying of one number PVC insulated and PVC sheathed/
XLPE power cable of 1.1 KV grade of following size direct
in ground including excavation, sand cushioning,
protective covering and refiling the trench etc as
required.

Upto 35 sg. mm

5.00

Meter

31

Supplying and making end termination with brass
compression gland and aluminium lugs for following size
of PVC insulated and PVC sheathed / XLPE aluminium
conductor cable of 1.1 KV grade as required.

4 X 16 sg. mm (28mm)

2.00

Each

32

Steel work welded in built up sections/framed work
including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer using structural
steel etc as required.

In grating, frames, guard bar, ladder, railings, brackets,
gates, and similar works.(ltem required for brackets for
mounting street light fittings on pole)

60.00

Kg

Extra for using G.I. pipe, in place of M.S. section as
required.

50.00

Kg

Dismentalling and disconnection of old DB's DB's / small
panels, switch board, tube, light fitting, fan, cable, wiring,
conduit, etc as required as following.

TL fitting, switch socket board, Db'/small panels etc.

100.00

Each

Wiring , cable and Conduit etc.

200.00

Meter
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34|Supply installation testing and commissing of LT outdoor
(IP 54) feeder piller CPRI approved, made out of sheet
1.6 mm thick double door front opening with locking
arrangement, suitable current rating size of 4 pole copper
busbar with colour code and having 4 nos insulator,
digital ampere meter, voltmeter, selector switch and
space provided for fixing 01 nos 3 phase energy meter, 4
nos lags 0.45 meter height fixing with nut bolt, grouting
with PCC, neccessary foundation if any complete in all
respect as per following specification.

Main incomer

(i) 3 pole, 200 Amp, 25 kA, 415 volt, MCCB -- 01

(li) 3 pole, 250 Amp, 35 kA, 415 volt, MCCB ---01

(Note : suitable current rating size of separate busbar for
incoming and outgoing

Outgoing
3 pole, 100 Amp, 36 kA, 415 volt MCCB, ---07 nos
32 Amp SPN MCB --- 04 nos 1.00 set

Total 'B’

Note:-

(1) All the wires/cables should be multistrand, ISI marked, Kalinga/Fenolex/KEIl/Polycab/ Havells make only.

(2) All the Gl pipe should be ISI marked, Jindal/Tata/surya make only.

(3) All the switches, socket,ceiling rose etc. should be Anchor Roma plus/ panasonic vision or equavalent.

(4) All the conduit pipe should be ISI mark AKG / JK make heavy duty and duly painted.

5) All the MCB's MCCB, MCB DB, should be Legrand/ L&T make only.

6) The rates for all items of work shall be clearly specified otherwise included cost of labour, material and other inputs in the execution of the items.
7) The contractor shall provide minimum five year warrantee for LED light fittings from manufacturers. Security deposite on LED light fittings amounts shall be released
8) All old fiittings should be remove properly and submit to electrical section. Nothing extra shall be paid for same

9) Equavalant make may be allowed if material is not available from the mentioned make

10) The material will be used by the contactor after obtaing the approval of site engineer.

TOTAL  (creeeee oottt )

Signature of contractor with date
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